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TIA Structure

1

Introduction

1.1

This Section A sets out:
1.1.1

the structure of this TIA;

1.1.2

provisions relating to publication of and access to the TIA; and

1.1.3

the relationship of the TIA with other documents.

1.2

References to NIE Networks in the TIA shall be references to NIE Networks in its
role as Transmission Owner and / or Distribution Network Owner as relevant.

2

Structure of the TIA

2.1

The TIA
2.1.1

2.2

The TIA comprises each of the paragraphs, sub-paragraphs, Sections,
Schedules and any TIA Subsidiary Documents listed in Schedule 1.

Construction Agreements
2.2.1

Each Construction Agreement contemplated to be entered into pursuant to
Section D of this TIA shall, unless otherwise agreed between SONI and NIE
Networks, contain the terms or contain terms substantially in the same form as
those set out in Schedule 3.

2.2.2

Each Construction Agreement entered into pursuant to Section D of this TIA
and in force from time to time shall constitute a separate agreement governed
by the terms of this TIA and will be read and construed accordingly.

3

Access to the TIA

3.1

Subject to sub-paragraph 3.3, a copy of the TIA shall be published on each Party’s
website.

3.2

Notwithstanding sub-paragraph 3.1 and subject always to sub-paragraph 3.3, the
Parties shall provide a copy of the TIA (including, for the avoidance of doubt, any
TIA Subsidiary Documents) or any past versions of same, to any person on request,
which may be subject (other than in the case of the Authority) to payment by such
person of a reasonable charge. A reasonable charge shall be an amount not exceeding
the reasonable cost to the Parties of making and providing such a copy.

3.3

A TIA Subsidiary Document, or part(s) thereof, may not be published or otherwise
made available to any third person or communicated to the public, including by
publication on each Party’s website or otherwise, where the Parties agree that the
disclosure of the contents of such TIA Subsidiary Document, or part(s) thereof
(including, without limitation, names and personal contact details) would substantially
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prejudice the interests of the Parties or persons identified therein and have notified the
Authority to this effect.
3.4

The Parties shall maintain and keep up to date a library of all past and current versions
of the TIA (including, for the avoidance of doubt all past and current versions, of each
TIA Subsidiary Document).

4

Precedence

4.1

In the event of any inconsistency between the provisions of a TIA Subsidiary
Document and any other parts of the TIA that are not in a TIA Subsidiary Document
then such other parts of the TIA shall prevail.

4.2

In the event of any inconsistency between the provisions of the TIA and the
provisions of any other document established or adopted under and pursuant to the
TIA then the provisions of the TIA shall prevail.

4.3

In the event of any inconsistency between the provisions of one TIA Subsidiary
Document and another, the Parties shall agree which provision(s) shall take
precedence pending amendment of the TIA Subsidiary Documents as relevant under
Section P, and the Parties shall promptly take such steps in accordance with Section P
to remove such inconsistency.

4.4

A Party may refer a failure to agree pursuant to paragraph 4.3 to the Authority as a
Dispute pursuant to Section Q, paragraph 4.1.

4.5

The provisions of this paragraph 4 shall be subject to any express provision to the
contrary in any part of the TIA not contained in a TIA Subsidiary Document.

5

Definitions

5.1

Terms which are capitalised and in bold type shall be interpreted according to the
definition in Section U of this TIA or according to the definition within the section in
which the term is used.

Section A

Page 2

Transmission Interface Arrangements

Section B

1 September 2016

Transmission Services

1

Introduction

1.1

This Section B deals with the provision of Transmission Services by NIE Networks
to SONI and certain obligations of SONI in relation to its operation of the
Transmission System. It sets out
1.1.1

the process by which NIE Networks specifies the limits that normally apply to
its Transmission Services in the Transmission Services Specification;

1.1.2

the process for developing and implementing Services Restoration Proposals
to restore Transmission Services in the event of any unplanned reduction in
the limits actually applicable to the provision of Transmission Services from
time to time; and

1.1.3

arrangements between NIE Networks and SONI to enable SONI to co-ordinate
and direct the flow of electricity onto and over the Transmission System in
accordance with technical limits and Licence Standards.

2

Transmission Services

2.1

In accordance with the provisions of this Section B, NIE Networks shall provide
services to SONI consisting of:
2.1.1

making available those parts of the Transmission System which are intended
for the purposes of conveying, or affecting the flow of, electricity, so that such
parts are capable of doing so and are fit for those purposes;

2.1.2

the means of enabling SONI to direct the configuration of those parts of the
Transmission System made available to it and, consistent with such means,
giving effect to any such direction from time to time;

2.1.3

the means of enabling SONI to obtain information in relation to the
Transmission System which information is needed by SONI to enable it to
co-ordinate and direct the flow of electricity onto and over the Transmission
System and, consistent with such means, providing such information to SONI;

2.1.4

such assistance as may be reasonably required in relation to design review,
inspection and monitoring of Contestable Works on the Transmission
System, on the basis of the detailed terms and scope of such assistance set out
in the relevant Construction Agreement;

2.1.5

the Adoption of Contestable Works, provided all conditions precedent and
other relevant requirements contained in the NIE Networks Standard
Adoption Agreement in relation to the relevant Contestable Works have
been met;

2.1.6

such assistance as may be reasonably required in the provision and updating of
a capital cost database, to enable SONI to, among other things:
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(a)

assess options pursuant to its development of the Transmission
Investment Plan as required by paragraph 6 in Section C, and

(b)

to provide Construction Applications to NIE Networks as required
by Section D, paragraph 2; and

the provision of accommodation and power supplies for SONI equipment
which is required to be located at NIE Networks transmission substations
pursuant to obligations contained in the SONI Transmission Licence and the
rights of access required for the purposes of installing, using, operating,
maintaining, inspecting, repairing and, if necessary, renewing or replacing
such equipment, but excluding the provision of such services which are
provided under the terms of a Construction Agreement,
(together here referred to as "Transmission Services").

2.2

SONI shall have the right to make use of the Transmission Services provided to it
under this Section B in pursuance of its activities and the discharge of its obligations
under its Transmission Licence and the Order and only in pursuance of such
activities or discharge of such obligations.

3

Transmission Services Specification

3.1

NIE Networks shall have and maintain at all times a specification referred to as the
“Transmission Services Specification” which will include, without limitation,
information describing the parameters and limits within and up to which its
Transmission Services have been planned to be provided to SONI such information
to include and identify the technical limits that would normally apply to the provision
of its Transmission Services (such technical limits as identified in the Transmission
Services Specification here referred to as the "Normal Capability Limits"
applicable to those Transmission Services).

3.2

If NIE Networks is not in possession of information required to derive the Normal
Capability Limits in respect of a new connection to the Transmission System:
3.2.1

SONI shall, on request by NIE Networks, provide such information to NIE
Networks to the extent SONI has such information in its possession; and

3.2.2

where such information relates to Contestable Works:
3.2.2.1 SONI shall request such information from the relevant User under the
terms of its Contestable Offer with that User; and
3.2.2.2 NIE Networks shall request such information from the relevant User
under the terms of its Standard Adoption Agreement with that
User.

3.3

NIE Networks shall ensure that SONI is provided with the most up-to-date version of
the Transmission Services Specification from time to time and on each occasion that
an updated version is provided shall clearly identify those changes since the last
version provided.
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3.4

Notwithstanding the provisions of sub-paragraph 3.2, NIE Networks shall ensure the
maintenance of the Transmission Services Specification in accordance with Section
C, sub-paragraphs 3.5 and 3.6 below.

3.5

NIE Networks shall keep its Transmission Services Specification under review at all
times and:
3.5.1

may propose a change to the form of its Transmission Services Specification
at any time, any such change to be agreed between NIE Networks and SONI
(any failure to agree shall be referable to the Authority as a Dispute in
accordance with Section Q, sub-paragraph 4.1); and

3.5.2

shall amend the content of its Transmission Services Specification, including
amendments to any Normal Capability Limits:
3.5.2.1 in the case of identified typographical errors only, at any time by
submitting copies of such amendments to SONI; and
3.5.2.2 pursuant to Section C, sub-paragraph 11.2.1.

3.6

SONI may propose a change to the form of the Transmission Services Specification
at any time, any such change to be agreed between NIE Networks and SONI. Any
failure to agree shall be referable to the Authority as a Dispute in accordance with
Section Q, sub-paragraph 4.1.

3.7

In addition to the obligation to submit a copy of its Transmission Services
Specification and copies of any amendments to SONI under this paragraph 3, NIE
Networks shall provide to SONI such other information as may reasonably be
requested by SONI from time to time in order to support the full and effective
enjoyment of the rights of SONI pursuant to paragraph 2. Any Dispute as to the
reasonableness of such request shall be referable to the Authority as a Dispute in
accordance with Section Q, sub-paragraph 4.1.

4

Transmission System Capability

4.1

NIE Networks shall provide Transmission Services to SONI, pursuant to paragraph
2, in accordance with its Transmission Services Specification except when:

4.2

4.1.1

the provision of such Transmission Services is reduced due to an Outage in
accordance with Section F; or

4.1.2

its Transmission Services are not, other than by reason of an Outage,
physically capable of being provided or are not capable, for immediate safety
reasons or pursuant to environmental obligations, of being provided in
accordance with the Transmission Services Specification (referred to as a
"Services Reduction"); or

4.1.3

NIE Networks has notified SONI of technical limits applying in excess of
Normal Capability Limits pursuant to paragraph 4.14.

NIE Networks shall at all times act in accordance with Good Industry Practice in
providing Transmission Services to SONI.
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4.3

The technical limits to which SONI has been notified that Transmission Services are
actually capable of being provided from time to time (being the Normal Capability
Limits or such other technical limits as apply due to an Outage, a Services
Reduction or any higher limits notified under paragraph 4.14) shall be referred to as
the "Operational Capability Limits" applicable to those Transmission Services.

4.4

NIE Networks shall notify SONI immediately in the event that it becomes aware at
any time that the relevant Normal Capability Limits or Operational Capability
Limits have been exceeded by SONI.

4.5

NIE Networks shall monitor, in accordance with Good Industry Practice, the
provision of its Transmission Services and notify SONI (except in such
circumstances as may from time to time be agreed between NIE Networks and SONI),
as a matter of urgency, as soon as NIE Networks becomes aware of:
4.5.1

a Services Reduction (including notifying SONI of the revised technical
limits that apply to such Transmission Services due to the Services
Reduction); or

4.5.2

a risk, materially beyond the normal level of risk, of an imminent Services
Reduction (here referred to as a "Services Reduction Risk").

4.6

In the event that NIE Networks plans to undertake work which will cause a Service
Reduction Risk then NIE Networks will inform SONI of the need to undertake the
work and such work will only proceed with the agreement of SONI.

4.7

As a part of, or otherwise at the same time as, notice to SONI under paragraph 4.5,
unless it is not reasonably practicable to do so (in which case NIE Networks shall do
so as soon as reasonably practicable thereafter), NIE Networks shall notify SONI of:
4.7.1

in the case of a Services Reduction Risk, and where so requested by SONI,
relevant data or information for the relevant Transmission Services including
the technical limits that would apply as a consequence of the relevant Services
Reduction if it were to occur;

4.7.2

the reasons for any Services Reduction (or, where relevant, a Services
Reduction Risk) including, without limitation, information in relation to any
Event which caused or contributed to, or which may cause or contribute to,
the Services Reduction or Services Reduction Risk;

4.7.3

additional relevant information including the likely duration of any Services
Reduction (or, where relevant, Services Reduction Risk); and

4.7.4

unless otherwise agreed with SONI, NIE Networks’ proposal, in reasonable
but not excessive detail, (referred to here as a "Services Restoration
Proposal") for, as appropriate:
4.7.4.1 any interim works or other actions which are able to be undertaken by
NIE Networks to minimise the effect of the Services Reduction or
Services Reduction Risk and including, where relevant, any revised
Operational Capability Limits that would apply during the period of
such Services Reduction or Services Reduction Risk;
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4.7.4.2 restoring the Transmission Services such that they are provided in
accordance with their Transmission Services Specification (and to
their Normal Capability Limits); and
4.7.4.3 otherwise removing, mitigating or dealing with a Services Reduction
Risk,
including, in the case of sub-paragraphs 4.7.4.2 and 4.7.4.3, where necessary
and appropriate, by proposing to amend the content of its Transmission
Services Specification (including any Normal Capability Limits) pursuant to
Section C, sub-paragraph 11.2.1.
4.8

Nothing in sub-paragraph 4.7.4 shall prevent NIE Networks and SONI from agreeing
in advance Services Restoration Proposals to apply generally to particular types of
Services Reduction or Services Reduction Risks. If such a Services Restoration
Proposal is proposed in advance by a Party, any failure to agree shall be referable to
the Authority as a Dispute in accordance with Section Q, subparagraph 4.1.

4.9

On or as soon as reasonably practicable after notification by NIE Networks of a
Services Reduction (or, where relevant, a Services Reduction Risk) pursuant to
paragraph 4.5, NIE Networks and SONI shall discuss the Services Reduction (or,
where relevant, Services Reduction Risk) and, in particular, agree any Services
Restoration Proposal(s) notified under sub-paragraph 4.7.4, agree any modifications
to any Services Restoration Proposal(s) notified under sub-paragraph 4.7.4, or agree
that any Services Restoration Proposal(s) agreed in advance under paragraph 4.8
apply. Any failure to agree shall be referable to the Authority as a Dispute in
accordance with Section Q, sub-paragraph 4.1.

4.10

NIE Networks shall give effect to any Services Restoration Proposal agreed with
SONI pursuant to paragraph 4.9.

4.11

If the Parties are unable to reach agreement on any Services Restoration Proposal
or any proposed modification to such Services Restoration Proposal, NIE Networks
shall nevertheless give effect to its Services Restoration Proposal, subject to any
subsequent determination of a relevant Dispute referred to the Authority pursuant to
paragraphs 4.8 or 4.9.

4.12

NIE Networks shall take reasonable and appropriate preparatory steps, including,
without limitation, having appropriate replacement Plant and Apparatus available, to
minimise the duration or effect of Services Reduction and Services Reduction Risk
and shall:
4.12.1 notify SONI of such steps from time to time or when otherwise reasonably
requested by SONI; and
4.12.2 comply with any reasonable request from SONI to take or modify preparatory
steps as specified in such request.

4.13

Any Dispute in relation to the adequacy of the preparatory steps taken by NIE
Networks pursuant to paragraph 4.12 or the reasonableness of a request by SONI shall
be referable to the Authority as a Dispute in accordance with Section Q,
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subparagraph 4.1 (in the event of a Dispute under this paragraph 4.13, NIE Networks
may take such preparatory steps as it considers, in its discretion, are reasonable and
appropriate, subject to the subsequent determination of any Dispute referred to the
Authority pursuant to this paragraph 4.13).
4.14

For the avoidance of doubt, nothing in this TIA shall prevent NIE Networks, in its
discretion, from notifying SONI (including, without limitation, in response to a
request from SONI) that technical limits temporarily apply in respect of specified
Transmission Services in excess of their Normal Capability Limits. In any such
event NIE Networks shall at the same time also notify SONI of any conditions that
apply to the use of such Transmission Services at technical limits above their
Normal Capability Limits.

5

Configuration on SONI's Directions

5.1

NIE Networks may only configure such parts of its Transmission System as are
made available pursuant to sub-paragraph 2.1.1 of this Section B, in accordance with
directions given by SONI, except:
5.1.1

where otherwise agreed with SONI; or

5.1.2

for safety purposes or pursuant to environmental obligations in accordance
with Section G.

5.2

Notwithstanding sub-paragraph 5.1.1, but subject at all times to Section G, NIE
Networks shall comply with any reasonable direction by SONI to configure any part
of its Transmission System.

5.3

Any direction from SONI to NIE Networks pursuant to paragraphs 5.1 and 5.2 shall
be in the form agreed from time to time.

6

SONI Obligations

6.1

In co-ordinating and directing the flow of electricity onto and over the Transmission
System, SONI shall:
6.1.1

take all reasonably practicable steps to determine, and shall ensure, that it does
so in accordance with Licence Standards; and

6.1.2

in complying with Licence Standards, ensure that neither:
6.1.2.1 Normal Capability Limits, nor
6.1.2.2 Operational Capability Limits; nor
6.1.2.3 such technical limits or other conditions as SONI becomes aware are
necessary and safe in accordance with Good Industry Practice
(including, without limitation, any conditions notified to it pursuant to
paragraph 4.14),
are exceeded or would be exceeded on the occurrence of a Secured Event.
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6.2

SONI shall not be in breach of paragraph 6.1 where an Unsecured Event causes or
would cause Normal Capability Limits or Operational Capability Limits or other
relevant limits to be exceeded.

6.3

In the event that SONI becomes aware that Normal Capability Limits or
Operational Capability Limits or, where relevant, other conditions notified to it
pursuant to paragraph 4.14 are being or have been exceeded, then SONI shall
immediately:
6.3.1

direct or configure the Transmission System or take such other steps as are
appropriate so that such Normal Capability Limits or Operational
Capability Limits or other conditions are no longer being exceeded;

6.3.2

inform NIE Networks by providing, without limitation, (in reasonable but not
excessive detail) details of and reasons for the Normal Capability Limits or
Operational Capability Limits or other conditions being exceeded; and

6.3.3

without prejudice to any other rights and remedies arising under this TIA,
identify and carry out (in consultation with NIE Networks where appropriate)
such actions as are reasonably necessary and appropriate to ensure that such
event shall not recur.

6.4

SONI shall (except to the extent otherwise agreed with NIE Networks) notify NIE
Networks, as a matter of urgency, if SONI becomes aware (otherwise than from NIE
Networks) of any Event or circumstance which is or is likely to materially affect NIE
Networks’ provision of Transmission Services in accordance with its Transmission
Services Specification, including of any current or likely Services Reduction or
Services Reduction Risk.

6.5

SONI shall provide to NIE Networks such information as may reasonably be
requested by NIE Networks from time to time in order to support the provision of
Transmission Services pursuant to paragraph 2. Any Dispute as to the
reasonableness of such request shall be referable to the Authority as a Dispute in
accordance with Section Q, sub-paragraph 4.1.

6.6

SONI shall:

6.7

6.6.1

provide to NIE Networks staff, as required from time to time, training in
control procedures directly relevant to NIE Networks’ role under the TIA; and

6.6.2

satisfy itself that NIE Networks personnel to be authorised by NIE Networks
to perform safety switching on the Transmission System have a satisfactory
understanding of safety switching procedures.

Where requested by NIE Networks, SONI agrees to procure that suitably qualified
SONI employees, who will be of such seniority, experience and qualification as shall
in SONI’s reasonable opinion be appropriate to carry out the roles described in this
paragraph, are appointed to carry out and be responsible for:
6.7.1

Section B
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the co-ordination with NIE Networks and NIE Networks employees in the
application on the Transmission System of isolation and earthing (each as
defined in the Grid Code) in a safe manner.

6.8

SONI shall provide NIE Networks in writing with a list of the names and contact
details of the appointees and shall update the written notice whenever there is a
change to the identity or contact details and annually on 1 April each year.

7

Metering Code

7.1

NIE Networks will provide SONI with such assistance as may be reasonably required
so that SONI is able to implement and comply with the Metering Code, including in
accordance with such further detailed provisions as may be recorded in the
Transmission Services Specification.

8

Contestability in New Connections

8.1

SONI and NIE Networks agree that their respective roles and obligations in respect of
any New Connection in relation to which the relevant User Application is for a
Contestable Offer shall include the following:
8.1.1

the relevant User Application in respect of a New Connection shall be made
to SONI and any Contestable Offer made by SONI to the relevant User
pursuant to Condition 25 of SONI's Transmission Licence shall:
8.1.1.1 set out the relevant User's obligations in respect of procuring the
Contestable Works;
8.1.1.2 the relevant obligations upon SONI in respect of procuring all works
which are Non-Contestable Works (or otherwise not to be procured
by the relevant User); and
8.1.1.3 for the avoidance of doubt NIE Networks shall not be a party to a
Contestable Offer;

8.1.2

SONI shall procure Non-Contestable Works in respect of any New
Connection by way of making a Construction Application to NIE Networks
requesting NIE Networks provide the relevant Non-Contestable Works (for
the avoidance of doubt, the provisions of Section D shall apply in respect of
the making of Construction Applications by SONI and the making of
Construction Offers by NIE Networks);

8.1.3

the terms of any Contestable Offer made by SONI to a User shall (among
other things):
8.1.3.1 reflect the terms of the Construction Offer made by NIE Networks
to SONI in relation to the relevant New Connection including
through reflecting NIE Networks performing the Non-Contestable
Works, the interface between the carrying out of the Contestable
Works to be procured by the User pursuant to the Contestable Offer
and NIE Networks' carrying out of the Non-Contestable Works
pursuant to the relevant Construction Offer;
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8.1.3.2 require the User to whom the Contestable Offer is made to comply,
pursuant to the terms of the Contestable Offer between SONI and the
relevant User, with the Contestable Offer Specific Requirements;
8.1.4

SONI shall be responsible for agreeing and managing a programme which
coordinates delivery of the Contestable Works and Non-Contestable
Works;

8.1.5

SONI may require assistance from NIE Networks in respect of design review,
inspection and monitoring of Contestable Works as part of NIE Networks'
provision of Transmission Services, on the basis set out in sub-paragraph
2.1.4 of Section B; and

8.1.6

(as set out in the Contestable Offer Specific Requirements) any User
entering into a Contestable Offer shall be required pursuant to the terms of
the Contestable Offer to enter into a Standard Adoption Agreement with
NIE Networks and:
8.1.6.1 this Standard Adoption Agreement shall govern the basis upon which
ownership of Contestable Works shall transfer from the relevant
User (or ICP if applicable) to NIE Networks and the conditions
precedent to such transfer of ownership; and
8.1.6.2 NIE Networks' Transmission Services include, pursuant to and on
the basis of the provisions of sub-paragraph 2.1.5 of Section B, the
Adoption of Contestable Works.

8.2

Where NIE Networks is unable to perform any of its obligations under the TIA or any
Construction Agreement (each a "Relevant Obligation") by reason of any
Contestable Works Failure this TIA shall remain in effect but NIE Networks shall
be relieved from its obligation under the TIA and Construction Agreement to
perform each Relevant Obligation until the relevant Contestable Works Failure
ceases.

8.3

SONI shall, under the terms the Construction Agreement entered into between SONI
and NIE Networks in relation to the relevant New Connection, indemnify and keep
indemnified NIE Networks, its officers, employees and agents, from and against all
loss or liability suffered by reason of a failure by any User that enters into a
Contestable Offer to comply with any Contestable Offer Specific Requirements
unless such losses or liabilities are recoverable by NIE Networks pursuant to the
terms of a Standard Adoption Agreement entered into by NIE Networks with the
relevant User.

8.4

SONI acknowledges that the NIE Network Charges in respect of connections to the
Transmission System which involve Contestable Works being carried out be parties
other then NIE Networks or SONI will reflect (among other things) the need for NIE
Networks to liaise with the relevant third party, react to changes made by the third
party to the relevant Contestable Works and react to delays in the relevant third party
undertaking the relevant Contestable Works.
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SONI acknowledges that, in order to protect the legitimate interests of NIE Networks
as the owner (post Adoption) of Contestable Works in respect of which construction
has not been procured by NIE Networks it is necessary and reasonable for NIE
Networks to require that the Standard Adoption Agreement entered into to effect
such Adoption contains terms and conditions precedent which require NIE Networks
to be satisfied as to the construction of the Contestable Works and the performance
of the Contestable Works.

Section B
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Transmission Planning

1

Introduction

1.1

This Section C deals with the planning and development of the Transmission System
and, where required, the development of both the Transmission System and the RoI
Transmission System on a co-ordinated basis, and sets out:
(a)

the process for SONI and NIE Networks to produce and implement the
Annual Planning Programme;

(b)

the process for SONI to produce the Transmission Network Annual Report;

(c)

the process for SONI and NIE Networks to produce and implement the
Transmission Development Programme;

(d)

the process for SONI to produce, with NIE Networks' assistance where
required, the Transmission Investment Plan;

(e)

arrangements with Users concerning Modifications;

(f)

the process for consents;

(g)

the process for SONI to produce and provide to NIE Networks a Functional
Specification in respect of projects to be developed in more detail;

(h)

the process for NIE Networks to produce and provide to SONI a Design
Specification in respect of projects for which it has received a Functional
Specification; and

(i)

the process for SONI to produce and provide to NIE Networks a
Transmission Project Instruction in respect of projects to be implemented
and for both Parties to enter into a Transmission Project Agreement and/or
to amend a Construction Agreement.

2

Transmission Planning

2.1

SONI agrees to plan the development of the Transmission System in accordance
with its Transmission Licence and this TIA, subject to any Transmission
Derogations from time to time.

2.2

SONI shall ensure that the RoI TSO plans and develops the RoI Transmission
System in a manner co-ordinated with the planning and development of the
Transmission System.

3

Annual Planning Programme

3.1

NIE Networks and SONI shall agree by the end of September each year a programme
of activities ("Annual Planning Programme") required to be undertaken by both
Parties to support SONI's annual assessment of the compliance of the Transmission
System with the relevant sections of the Transmission and Distribution System
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Security and Planning Standards. Any failure to agree the Annual Planning
Programme may be referred by either Party as a Dispute to the Authority in
accordance with Section Q, sub-paragraph 4.1.
3.2

In the event that NIE Networks and SONI fail to agree the Annual Planning
Programme, or any part thereof, then, subject to determination of any Dispute
referred to the Authority pursuant to sub-paragraph 3.1, both Parties shall carry out
such activities as are contained in the Annual Planning Programme as specified by
SONI.

3.3

The Annual Planning Programme shall set out the timescales for, among other
things, the following exchanges of data:
3.3.1

NIE Networks to provide to SONI any new and any updated System Data
relating to the Transmission System, provided in a format suitable for the
agreed simulation software;

3.3.2

NIE Networks to provide to SONI a draft Asset Replacement Plan in respect
of the current and each of the following nine Financial Years;

3.3.3

NIE Networks to provide to SONI additional data to that supplied under the
Grid Code relating to the planning or operation of the Distribution System
where such data is reasonably required by SONI in producing the
Transmission Investment Plan;

3.3.4

SONI to provide to NIE Networks the Transmission Network Annual
Report;

3.3.5

SONI to provide to NIE Networks draft proposals for development of the
Transmission System; and

3.3.6

SONI to provide to NIE Networks a draft Transmission Investment Plan.

3.4

Each Party shall carry out such activities as are specified in relation to it in the
Annual Planning Programme.

4

Transmission Network Annual Report

4.1

SONI shall make use of the data and information provided by NIE Networks pursuant
to sub-paragraphs 3.3.1 to 3.3.3 in assessing the compliance of the Transmission
System with the relevant sections of the Transmission and Distribution System
Security and Planning Standards in the current and each of the following nine
Financial Years and shall, in accordance with the Annual Planning Programme,
document:
4.1.1

details of any potential non-compliances predicted to occur in that same
period; and

4.1.2

likely requirements to replace any Plant or Apparatus due to the predicted
condition or performance of that Plant or Apparatus in that same period,

which together is referred to as the "Transmission Network Annual Report."
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5

Transmission Development Programme

5.1

NIE Networks and SONI shall jointly review the "Transmission Network Annual
Report" and shall agree as soon as reasonably practicable the "Transmission
Development Programme" which shall set out the timescales for the assessment of
the potential non-compliances and asset replacement requirements.

5.2

Any failure to agree the "Transmission Development Programme" may be referred
by either Party as a Dispute to the Authority in accordance with Section Q, subparagraph 4.1.

5.3

In the event that NIE Networks and SONI fail to agree the "Transmission
Development Programme", or any part thereof, then, subject to determination of any
Dispute referred to the Authority pursuant to sub-paragraph 5.2, SONI shall adopt a
"Transmission Development Programme" that it deems appropriate.

6

Transmission Investment Plan

6.1

In accordance with the provisions of this Section C, SONI shall, in accordance with
the "Transmission Development Programme" develop and maintain a
Transmission Investment Plan in respect of the current and each of the following
nine Financial Years.

6.2

NIE Networks shall provide such assistance as may be reasonably required by SONI
in developing and maintaining the Transmission Investment Plan.

6.3

SONI shall update the Transmission Investment Plan from time to time to reflect
the best and most current information available to it and so that it contains, to the
extent and in such detail as is reasonably practicable and appropriate at the time, for
the relevant Financial Year:

6.4

6.3.1

a description of any proposed Change(s) to the Transmission System;

6.3.2

a description of the effect on the Normal Capability Levels to be brought
about by the implementation of such Changes;

6.3.3

a high-level specification of the works required to give effect to the proposed
Changes under sub-paragraph 6.3.1 above (here referred to as the "Planned
Works") and the likely material effect of such Planned Works on Users;

6.3.4

an indication of any works which a User may have to carry out as a result of
any proposed Change to a Connection Site; and

6.3.5

an indication of any Outages (in reasonable but not excessive detail) likely to
be required to give effect to the Planned Works.

SONI shall ensure that, to the extent that it is reasonable and appropriate to do so, NIE
Networks is provided with the most up-to-date version of the Transmission
Investment Plan and in each case shall clearly identify those changes made to each
Transmission Investment Plan since the last version provided.
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6.5

For the avoidance of doubt, SONI may change any part of the Transmission
Investment Plan provided that SONI provides an updated version of the
Transmission Investment Plan to NIE Networks in accordance with sub-paragraph
6.4.

6.6

NIE Networks may at any time submit to SONI a request ("Planning Request") for a
change to the Transmission Investment Plan. Each Planning Request shall:

6.7

6.8

6.6.1

contain a description of the requested change (in reasonable but not excessive
detail) and the reason for the Planning Request; and

6.6.2

be submitted as soon as reasonably practicable after NIE Networks becomes
aware of the need for such change.

Where SONI receives a Planning Request under sub-paragraph 6.6, SONI shall as
soon as reasonably practicable:
6.7.1

notify NIE Networks whether or not it intends to update the Transmission
Investment Plan;

6.7.2

where relevant, notify NIE Networks how it intends to update the
Transmission Investment Plan, and

6.7.3

where relevant, update the Transmission Investment Plan.

NIE Networks may refer to the Authority as a Dispute in accordance with Section Q,
sub-paragraph 4.1:
6.8.1

any notice issued under sub-paragraph 6.7 in response to a Planning Request;
or

6.8.2

any failure by SONI to respond to a Planning Request within a reasonable
period of time, taking into account the nature, complexity and urgency of the
Planning Request.

6.9

The Transmission Investment Plan shall be developed and implemented as
proposed by SONI, subject to the subsequent determination of any Dispute referred to
the Authority pursuant to sub-paragraph 6.8.

7

Arrangements with Users concerning Modifications (including Replacement of
Assets)

7.1

SONI shall identify those Planned Works which will require arrangements to be
made between SONI and Users in relation to a Modification (including, for the
avoidance of doubt, any Replacement of Assets) and, taking into account the point in
time at which SONI was first made aware of Planned Works, shall:
7.1.1

Section C

take all reasonably practicable steps to make such arrangements within the
time required to enable NIE Networks to undertake the Planned Works in
accordance with SONI's Transmission Investment Plan; and
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promptly notify NIE Networks of any such Modification and keep it informed
of SONI's progress in making such arrangements (including, without
limitation, notifying it of any determination by the Authority in relation to a
dispute between SONI and a User which is relevant to such Planned Works).

7.2

Subject to sub-paragraph 7.5, where SONI identifies that Planned Works proposed
by NIE Networks constitute a Modification and require arrangements to be made
with a User, NIE Networks shall not undertake such Modification otherwise than in
accordance with the provisions of this Section C, and any relevant Construction
Agreement.

7.3

NIE Networks shall comply with any reasonable request from SONI for such
assistance or further information as SONI requires in connection with identifying or
making arrangements with Users pursuant to 7.1.

7.4

For the avoidance of doubt, and subject to sub-paragraph 7.5, NIE Networks shall not
undertake any Modification unless and until SONI has notified NIE Networks that
SONI has either agreed such Modification with the affected User or that any dispute
between SONI and the User in relation to such Modification has been determined by
the Authority.

7.5

NIE Networks shall take all reasonable steps to avoid exercising its rights pursuant to
this sub-paragraph 7.5 but, in the event that it has reasonable grounds to believe,
given its Transmission Licence and statutory duties, that a Transmission
Connection Asset should be replaced prior to notice being received pursuant to subparagraph 7.4, NIE Networks shall consult with SONI as far as reasonably practicable
but shall be entitled to replace such Transmission Connection Asset.

8

Consents

8.1

Where Planned Works require the installation and retention of Plant and Apparatus
(other than where such Planned Works are identified in the Asset Replacement Plan
provided by NIE Networks pursuant to sub-clause 3.3.2 or as otherwise agreed) SONI
shall have responsibility for the following activities:
(a)

cable/line route and substation site selection including the identification of
alternative routes and sites provided that NIE Networks shall assist SONI by
providing information reasonably required by SONI where such information is
in the possession of NIE Networks and relevant to the Planned Works;

(b)

preparation and submission of any applications for planning permission if
required together with all engagement and discussion with the relevant
planning authority and other government agencies regarding the application;

(c)

preparation of all documentation required to support a planning application,
including without limitation any Environmental Impact Assessment
required, subject to NIE Networks providing SONI with all required
information in accordance with clause 8.1(a) and clause 8.4;

(d)

procurement of all consultants reasonably required by SONI to assist in the
preparation of the documentation referred to in (b) and (c) above;
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(e)

managing, attending and arranging representation at oral hearings, planning
appeals and other legal processes with respect to (b) and (c) above, provided
that NIE Networks shall provide such NIE Networks personnel as may be
reasonably required to give evidence;

(f)

the preparation and delivery of such survey notices or other statutory notices
as may be required to be provided to the landowner in advance of
construction;

(g)

the acquisition (whether by agreement or by use of compulsory powers) of any
wayleaves, easements, access rights, land options, leases and other legal rights
required for the installation and retention of the Plant and Apparatus by NIE
Networks as asset owner;

(h)

landowner and community stakeholder engagement with regard to the matters
referred to in this paragraph 8.1.

In undertaking the activities referred to in paragraph 8.1 SONI shall:
(a)

ensure that it protects the legitimate interests of NIE Networks as owner of the
Plant and Apparatus once constructed;

(b)

co-operate with NIE Networks in the development and maintenance of agreed
legal documentation relevant to paragraph 8.1 (g) (including without limitation
any voluntary wayleave, easement, lease agreement, access agreement or
option agreement) and other codes of practice, policies and standards which
either party may propose with respect to the activities in paragraph 8.1 so as to
reflect best practice in relation to corporate governance;

(c)

comply with such codes of practice, policies and standards developed in
accordance with 8.2(b); and

(d)

co-operate with NIE Networks in relation to an agreed process for the
outsourcing of legal services in relation to any agreement referred to in
paragraph 8.1(g);

(e)

provide such information to NIE Networks as it may reasonably require
regarding the progress of the activities and indicative timescales for
completion; and

(f)

not assign or transfer the undertaking of the activities referred to in paragraph
8.1(g) above to any third party without providing 5 Business Days’ notice in
writing to NIE Networks.

In so far as it may be necessary for SONI to acquire the rights referred to in paragraph
8.1(g) by the use of compulsory powers under the Electricity (NI) Order 1992 as
amended, NIE Networks hereby authorises SONI to submit such applications as may
be required for the benefit of NIE Networks to the extent that SONI is legally entitled
to do so. If such applications can only be made by NIE Networks these will be
prepared by SONI and signed and submitted by NIE Networks. Following submission
SONI will assume responsibility for management and conduct of all oral hearings
convened to determine the application. Where a right of access to land is obtained in
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the name of NIE Networks by the use of compulsory powers NIE Networks hereby
authorises SONI and its agents to exercise such rights of access prior to construction,
subject to compliance by SONI with paragraph 8.2.
8.4

NIE Networks acknowledges that some of the activities and obligations on SONI
referred to in paragraphs 8.1 and 8.2 are dependent on the timely delivery by NIE
Networks of documentation, data and other information to SONI. NIE Networks shall
use all reasonable endeavours to ensure that the timescales for the construction of
Planned Works are not adversely affected by a delay on the part of NIE Networks
(for reasons within its reasonable control) in the delivery of the documentation, data
and other information referred to.

9

Pre-Construction Activities

9.1

Paragraphs 10, 11 and 12 of this Section C set out the high-level process for SONI
and NIE Networks to co-operate in the pre-construction activities required to take a
project from the conceptual stage through to the point where the project is ready for
construction.

9.2

The process shall include projects defined in a Transmission Project Agreement
arising out of the annual assessment of the network as set out in paragraphs 3, 4, 5 and
6 of this Section C.

9.3

SONI and NIE Networks recognise that the overall process is iterative in nature and
agree that this TIA cannot be definitive in all aspects in all cases

9.4

While there must remain a degree of flexibility, the process set out in paragraphs 10,
11 and 12 has four main stages:
(a)

SONI to develop a Functional Specification which defines the project
parameters and performance characteristics;

(b)

SONI to develop the design of the project to the level required for the purpose
of obtaining all necessary consents with assistance as may be required from
time to time by NIE Networks;

(c)

Following receipt of planning consents by SONI, NIE Networks to develop
and provide to SONI a design specification confirming any outstanding
design, costing and programming and enables the development of
specifications and procurement documentation; and

(d)

SONI to develop and provide to NIE Networks an instruction to proceed with
the project, setting out the agreed designs, timescales and consenting details.

9.5

Within this process, SONI and NIE Networks will co-operate and assist each other to
the extent required, ensuring that the project is executed in an efficient, economic and
co-ordinated manner. SONI shall at all times have regard to and seek to protect the
legitimate interests of NIE Networks as the owner of the Plant and Apparatus once
constructed.

9.6

Each Party recognises that there will be occasions where the Functional
Specification, the Design Specification or the instruction to proceed may need to be
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updated after being issued to take account of new information available and that such
updates may have a consequential effect on other exchanges of information, which
may also require updates. Under these circumstances the Parties agree that it would
be appropriate to provide such updates and that such updates:
(a)

must be provided to the other Party as soon as reasonably practicable; and

(b)

shall clearly identify changes from the previous version provided.

10

Functional Specification

10.1

In accordance with the Transmission Investment Plan, SONI shall provide a
Functional Specification to NIE Networks in respect of each project which is ready
for detailed design development.

10.2

The Functional Specification shall be complete and clear in all material respects and
shall contain the terms substantially in the form set out in Schedule 6.

10.3

NIE Networks may at any time submit to SONI a request for a change to the
Functional Specification a ("Functional Specification Change Request"). Each
Functional Specification Change Request shall:
10.3.1 contain a description of the requested change (in reasonable but not excessive
detail) and the reason for the request; and
10.3.2 be submitted as soon as reasonably practicable after NIE Networks becomes
aware of the need for such a change.

10.4

Where SONI receives a Functional Specification Change Request under subparagraph 10.3, SONI shall as soon as reasonably practicable:
10.4.1 notify NIE Networks whether or not it intends to update the Functional
Specification;
10.4.2 where relevant, notify NIE Networks how it intends to update the Functional
Specification, and
10.4.3 where relevant, update the Functional Specification.

10.5

NIE Networks may refer to the Authority as a Dispute in accordance with Section Q,
sub-paragraph 4.1:
10.5.1 any notice issued under sub-paragraph 8.4.1 in response to a Functional
Specification Change Request; or
10.5.2 any failure by SONI to respond to a Functional Specification Change
Request within a reasonable period of time, taking into account the nature,
complexity and urgency of the request.

10.6

The Functional Specification shall remain as proposed by SONI, subject to the
subsequent determination of any Dispute referred to the Authority pursuant to subparagraph 8.5.
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11

Design Specification

11.1

In accordance with the Transmission Investment Plan, NIE Networks shall produce
and provide to SONI a Design Specification in respect of each project for which
SONI has proposed a Functional Specification and received planning consents.

11.2

The Design Specification shall be complete and clear in all material respects, shall be
in accordance with the planning consents obtained by SONI, and shall contain the
terms substantially in the form set out in Schedule 7.

11.3

SONI may at any time submit to NIE Networks a request for a change to the Design
Specification a ("Design Specification Change Request"). Each Design
Specification Change Request shall:
11.3.1 contain a description of the requested change (in reasonable but not excessive
detail) and the reason for the request; and
11.3.2 be submitted as soon as reasonably practicable after SONI becomes aware of
the need for such a change.

11.4

Where NIE Networks receives a Design Specification Change Request under subparagraph 9.3, NIE Networks shall as soon as reasonably practicable:
11.4.1 notify SONI whether or not it intends to update the Design Specification;
11.4.2 where relevant, notify SONI how it intends to update the Design
Specification; and
11.4.3 where relevant, update the Design Specification.

11.5

SONI may refer to the Authority as a Dispute in accordance with Section Q, subparagraph 4.1:
11.5.1 any notice issued under sub-paragraphs 11.4.1 or 11.4.2 in response to a
Design Specification Change Request; or
11.5.2 any failure by NIE Networks to respond to a Design Specification Change
Request within a reasonable period of time, taking into account the nature,
complexity and urgency of the request.

11.6

The Design Specification shall remain as proposed by NIE Networks, subject to the
subsequent determination of any Dispute referred to the Authority pursuant to subparagraph 11.5.

12

Transmission Project Instruction

12.1

In accordance with the Transmission Investment Plan, SONI shall provide a
Transmission Project Instruction to NIE Networks in respect of each project which
is ready for delivery.

12.2

The Transmission Project Instruction shall be complete and clear in all material
respects and shall contain the terms substantially in the form set out in Schedule 8.
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NIE Networks may at any time submit to SONI a request for a change to the
Transmission Project Instruction a ("Transmission Project Instruction Change
Request"). Each Transmission Project Instruction Change Request shall:
12.3.1 contain a description of the requested change (in reasonable but not excessive
detail) and the reason for the request; and
12.3.2 be submitted as soon as reasonably practicable after NIE Networks becomes
aware of the need for such a change.

12.4

Where SONI receives a Transmission Project Instruction Change Request under
sub-paragraph 12.3, SONI shall as soon as reasonably practicable:
12.4.1 notify NIE Networks whether or not it intends to update the Transmission
Project Instruction;
12.4.2 where relevant, notify NIE Networks how it intends to update the
Transmission Project Instruction, and
12.4.3 where relevant, update the Transmission Project Instruction.

12.5

NIE Networks may refer to the Authority as a Dispute in accordance with Section Q,
sub-paragraph 4.1:
12.5.1 any notice issued under sub-paragraphs 12.4.1 or 12.4.2 in response to a
Transmission Project Instruction Change Request; or
12.5.2 any failure by SONI to respond to a Transmission Project Instruction
Change Request within a reasonable period of time, taking into account the
nature, complexity and urgency of the request.

12.6

The Transmission Project Instruction shall remain as proposed by SONI, subject to
the subsequent determination of any Dispute referred to the Authority pursuant to
sub-paragraph 12.5.

12.7

NIE Networks shall give effect to the Transmission Project Instruction, notifying
SONI of its agreement, and both Parties shall promptly, as appropriate:
12.7.1 agree a Transmission Project Agreement which shall set out clearly the
relevant details of the project to be delivered and other relevant obligations of
the Parties;
12.7.2 vary a relevant Construction Agreement.

12.8

Where NIE Networks develops the Transmission System as a consequence of giving
effect to the Transmission Project Instruction pursuant to sub-paragraph 12.7, it
shall promptly update the:
12.8.1 Transmission Services Specification to reflect each variation to the
Transmission Services it provides under Section B (including by inserting or
amending any applicable Normal Capability Limits); and

Section C

Page 22

Transmission Interface Arrangements

1 September 2016

12.8.2 Connection Site Specification to reflect any changes to the Transmission
Connection Assets or User Equipment at a Connection Site located on the
Transmission System.
13

Construction

13.1

SONI and NIE Networks shall, throughout the construction and commissioning of the
Planned Works:
13.1.1 co-operate and assist each other in respect of the Planned Works;
13.1.2 provide each other from time to time with relevant information to the extent
that such information may materially affect the Planned Works; and
13.1.3 meet from time to time to agree arrangements to facilitate such development.

13.2

Without limitation to sub-paragraph 13.1, SONI and NIE Networks shall liaise
throughout the construction and commissioning of the Planned Works.

14

Connection Site Specification
14.1.1 NIE Networks shall have and maintain, at all times, a specification
("Connection Site Specification") which sets out the following information in
relation to each Connection Site located on its Transmission System:
14.1.2 a description of the Transmission Connection Assets at the Connection Site
and a clear identification of the boundary between Transmission Connection
Assets and User Equipment; and
14.1.3 any information reasonably requested by SONI in order to enable SONI to
settle or amend its connection agreement with such User in respect of the
Connection Site.

14.2

Each Connection Site Specification shall be as proposed by NIE Networks, subject
to the subsequent determination of any Dispute referred to the Authority pursuant to
sub-paragraph 9.2.

15

NIE Networks Derogated Plant

15.1

NIE Networks shall, where requested by SONI, use all reasonable endeavours to carry
out such Planned Works as are necessary to ensure that each item of Derogated
Plant owned by NIE Networks is brought up to the Required Standard applicable to
it no later than the Back Stop Date applicable to it.
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User Applications and RoI TSO Applications

1

Introduction

1.1

This Section D deals with arrangements between SONI and NIE Networks in relation
to Construction Projects and the disconnection of Users connected to the
Transmission System. This Section D sets out:
1.1.1

the process by which SONI and NIE Networks enter into a bilateral
Construction Agreement for the construction of a New Connection, a
Modification or a System Construction;

1.1.2

Communications Plant requirements at Connection Sites; and

1.1.3

provision for the permanent disconnection of User Equipment connected to
the Transmission System.

2

Construction Applications

2.1

In this Section of the TIA:
2.1.1

"Construction Project" refers (as appropriate) to a New Connection, a
Modification or a System Construction, whether required as a consequence
of a development on the Transmission System or the Distribution System;

2.1.2

"Construction Application" refers to an application submitted by SONI to
NIE Networks in relation to a Construction Project, and which is (as
appropriate) an:
2.1.2.1 application for a New Connection;
2.1.2.2 application for a Modification; and/or
2.1.2.3 an application for a System Construction.; and

2.1.3

2.2

for the avoidance of doubt, a Construction Project which is a New
Connection may relate to the carrying out of both Contestable and NonContestable Works by NIE Networks or may exclude the carrying out of
Contestable Works by NIE Networks.

If SONI considers it may be necessary for a Construction Project to be undertaken,
it shall submit:
2.2.1

Section D

a notification of receipt of a User Application or an RoI TSO Application to
NIE Networks as soon as reasonably practicable but in any event within three
Business Days of the User Application Date or the RoI TSO Application
Date, providing information on location, the required export or import
capacity, the User’s preference (as indicated in its User Application) for a
Contestable or Non-Contestable Offer and the requested connection date;
and
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a Construction Application to NIE Networks as soon as reasonably
practicable, but, unless otherwise agreed with NIE Networks pursuant to
paragraph 5 of this Section D, in any event within twenty-five Business Days
of the User Application Date or an RoI TSO Application Date.

2.3

Where SONI receives an application for a Modified Connection Offer from a User,
SONI shall notify NIE Networks as soon as reasonably practicable and provide an
effective Modified Construction Application to NIE Networks.

2.4

For the purposes of this Section D:

2.5

2.4.1

a Construction Application shall be deemed to be effective if it is complete
and clear in all material respects and shall contain the terms substantially in
the form set out in Schedule 2; and

2.4.2

a Modified Construction Application shall be deemed to be effective if it is
complete and clear in all material respects and shall contain the terms
required, pursuant to paragraph 2.4.1 above, in respect of Construction
Applications and make clear the ways in which the content of these terms are
modified as compared to the previous Construction Application.

If NIE Networks reasonably considers that a Construction Application or a
Modified Construction Application is not effective it shall, as soon as reasonably
practicable but in any event within five Business Days of receipt of the Construction
Application or Modified Construction Application, notify SONI of:
2.5.1

the detailed reasons why it considers the Construction Application or
Modified Construction Application is incomplete or unclear in a material
respect; and

2.5.2

the amendments (including clarifications, additional information, data or other
material) it considers are required to make the Construction Application or
Modified Construction Application effective,

3

and shall otherwise use its best endeavours to liaise with and assist SONI (and, where
reasonably requested by SONI, any relevant third parties) so that the Construction
Application or Modified Construction Application is made effective as soon as
reasonably practicable. Any dispute in relation to the effectiveness of a Construction
Application or Modified Construction Application may be referred as a Dispute to
the Authority in accordance with Section Q, sub-paragraph 4.1.

3.1

NIE Networks shall charge SONI and SONI shall pay Engineering Charges in
relation to a Construction Application and in relation to a Modified Construction
Application in accordance with Section N.

3.2

SONI shall immediately notify NIE Networks of:
3.2.1

Section D

any change in the SONI Construction Application or Modified
Construction Application or associated information provided to NIE
Networks; or
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the withdrawal of the relevant User Application or a RoI TSO Application,
in which case such notice shall also constitute notice of withdrawal by SONI
of any relevant Construction Application or Modified Construction
Application.

4

Construction Offers

4.1

On receipt of a Construction Application NIE Networks shall notify SONI whether
or not it intends to submit a Construction Offer in respect of the relevant
Construction Project including, without limitation, where NIE Networks is not
submitting a Construction Offer because it is not obliged to do so under Condition
20 of its Transmission Licence. NIE Networks shall give such notice as soon as
reasonably practicable but, in any event, on or before ten Business Days after the
Construction Application Date.

4.2

On receipt of a Modified Construction Application NIE Networks shall notify
SONI whether or not it intends to submit a Modified Construction Offer in respect
of the relevant Construction Project including, without limitation, where NIE
Networks is not submitting a Modified Construction Offer because it is not obliged
to do so under Condition 20 of its Transmission Licence. NIE Networks shall give
such notice as soon as reasonably practicable but, in any event, on or before ten
Business Days after the Construction Application Date.

4.3

SONI may refer as a Dispute to the Authority in accordance with Section Q, subparagraph 4.1, any notice it receives under sub-paragraph 4.1 that NIE Networks does
not intend to submit a Construction Offer in relation to a Construction Project.

4.4

Where NIE Networks receives an effective Construction Application under subparagraph 2.4.1 above NIE Networks shall, unless otherwise agreed with SONI
pursuant to paragraph 5 of this Section D or determined or directed by the Authority,
submit a Construction Offer to SONI as soon as reasonably practicable but, in any
event, on or before three months less ten Business Days after the User Application
Date or the RoI TSO Application Date.

4.5

For the purposes of this Section D, a Construction Offer shall be deemed to be
effective if it is complete and clear in all material respects and shall contain the terms
substantially in the form set out in Schedule 3.

4.6

If SONI reasonably considers that a Construction Offer or a Modified Construction
Offer is not effective it shall, as soon as reasonably practicable but in any event
within five Business Days of receipt of the Construction Offer or Modified
Construction Offer, notify NIE Networks of:
4.6.1

the detailed reasons why it considers the Construction Offer or Modified
Construction Offer is incomplete or unclear in a material respect; and

4.6.2

the amendments (including clarifications, additional information, data or other
material) it considers are required to make the Construction Offer or
Modified Construction Offer effective,
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and shall otherwise use its best endeavours to liaise with and assist NIE Networks so
that the Construction Offer or Modified Construction Offer is made effective as
soon as reasonably practicable. Any dispute in relation to the effectiveness of a
Construction Offer or Modified Construction Offer may be referred as a Dispute
to the Authority in accordance with Section Q, sub-paragraph 4.1.
4.7

Where NIE Networks receives an effective Modified Construction Application
under sub-paragraph 2.4.2 above NIE Networks shall, unless otherwise agreed with
SONI pursuant to paragraph 5 of this Section D or determined or directed by the
Authority, submit a Modified Construction Offer relating to the Modified
Construction Application to SONI as soon as reasonably practicable and in any
case, shall endeavour to submit the Modified Construction Offer to SONI to enable
SONI to issue a Modified Connection Offer to the User within 25 days of either the
date of issue of the initial Connection Offer or SONI's receipt of the application for a
Modified Connection Offer, whichever is the later.

4.8

For the purposes of this Section D, a Modified Construction Offer shall be deemed
to be effective if it is complete and clear in all material respects and shall contain the
terms required pursuant to paragraph 3.5 above in respect of a Construction Offer
and make clear the ways in which the content of these terms are modified as
compared to the previous Construction Offer.

4.9

In respect of Construction Offers (or Modified Construction Offers) relating to
Construction Projects which are New Connections, in circumstances where SONI
has indicated in its Construction Application (or Modified Construction
Application) to NIE Networks that the relevant User has indicated in its User
Application a preference for a Contestable Offer:
4.9.1

NIE Network's Construction Offer (or Modified Construction Offer) shall
exclude the delivery of Contestable Works; and

4.9.2

such Construction Offer shall set out SONI's obligations to NIE Network's in
respect of the delivery of the Contestable Works and shall, in combination
with the Standard Adoption Agreement entered into by the User (or User's
ICP as applicable), govern the responsibilities SONI and the User (and User's
ICP if applicable) in respect of the performance of the Contestable Works.

5

Acceptance of Construction Offers by SONI

5.1

A Construction Offer and a Modified Construction Offer shall each remain open
for acceptance from the date on which they are submitted to SONI pursuant to
paragraph 3 to a date not less than six months from the Construction Application
Date unless an application is made to the Authority under either Condition 26 of
SONI's Transmission Licence or Condition 31 of NIE Networks’ Distribution
Licence in which event, such period shall remain open for acceptance until the date
17 days after any determination by or other direction from the Authority pursuant to
such application.

5.2

A Party may refer any dispute in connection with a Construction Offer or a
Modified Construction Offer as a Dispute to the Authority in accordance with
Section Q, sub-paragraph 4.1.
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5.3

If SONI wishes to accept a Construction Offer or Modified Construction Offer, it
shall do so by promptly notifying NIE Networks in the form specified in such
Construction Offer or Modified Construction Offer and by providing NIE
Networks with an executed copy of the relevant Construction Agreement or
Modified Construction Agreement. Following notification of such acceptance, NIE
Networks shall construct the relevant parts of the Construction Project in
accordance with this Code and the executed Construction Agreement or Modified
Construction Agreement.

6

General Provisions Concerning the Development of Construction Applications
and Construction Offers

6.1

SONI and NIE Networks shall, in respect of each Construction Project:
6.1.1

agree a timetable, subject to and in accordance with the dates set out in
paragraphs 2, 3 and 4 of this Section D, for the development of Construction
Applications and Construction Offers and covering any other relevant
activities required in the course of preparing SONI’s offer to the User or the
RoI TSO;

6.1.2

co-operate and assist each other in order that Construction Applications,
Construction Offers and plans or analysis prepared by SONI or NIE
Networks which are or are likely to be required in respect of the Construction
Application and Construction Offer, are co-ordinated; and

6.1.3

provide each other in a timely manner with information about, in the case of
SONI as provider, the contents of its Construction Application and, in the
case of NIE Networks as provider, the contents of its Construction Offer to
the extent that such information may materially affect the offer to the User or
the RoI TSO.

7

General Provisions Concerning New Connections and Modifications

7.1

Subject to the payment of Reasonable Charges, if any, NIE Networks shall provide
all advice and assistance reasonably requested by SONI to enable it adequately to
assess the implications (including the feasibility):
7.1.1

of making a Modification to User Equipment; or

7.1.2

of constructing a New Connection Site (including adequately assessing the
feasibility of making any SONI Construction Application or considering the
terms of any Construction Offer).

7.2

When giving advice and assistance pursuant to sub-paragraph 6.1, each Party shall
comply with Good Industry Practice.

8

Coordination of Construction Projects

8.1

SONI and NIE Networks shall, throughout the construction and commissioning of the
Construction Project:
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8.1.1

co-operate and assist each other in the development of the Construction
Programme in respect of the Construction Project;

8.1.2

provide each other from time to time with relevant information to the extent
that such information may materially affect the Construction Project; and

8.1.3

meet from time to time to agree arrangements to facilitate such development.

8.2

Without limitation to sub-paragraph 7.1, SONI and NIE Networks shall liaise
throughout the construction and commissioning of a Construction Project. NIE
Networks shall provide to SONI all information relating to its own Works and SONI
shall provide to NIE Networks all information relating to User Works and
Contestable Works, reasonably necessary to assist in the performance of the Works,
and shall use all reasonable endeavours to co-ordinate and integrate the Works (and
the Contestable Works if applicable). There may be meetings between
representatives of the Parties and/or the User at intervals to be agreed between the
Parties and/or the User (as appropriate). Each Party shall deliver to the other Party a
written report of its progress during each Calendar Quarter within seven days of the
end of that Calendar Quarter.

9

Consents

9.1

Where a Construction Project requires the installation and retention of Plant and
Apparatus, SONI shall have responsibility for the following activities:
9.1.1

cable/line route and substation site selection including the identification of
alternative routes and sites provided that NIE Networks shall assist SONI by
providing information reasonably required by SONI where such information is
in the possession of NIE Networks and relevant to the Construction Project;

9.1.2

preparation and submission of any applications for planning permission if
required together with all engagement and discussion with the relevant
planning authority and other government agencies regarding the application;

9.1.3

preparation of all documentation required to support a planning application,
including without limitation any Environmental Impact Assessment
required, subject to NIE Networks providing SONI with all required
information in accordance with sub-paragraph [8.1.1 and clause 8.4];

9.1.4

procurement of all consultants reasonably required by SONI to assist in the
preparation of the documentation referred to in paragraphs 8.1.2 and 8.1.3
above;

9.1.5

managing, attending and arranging representation at oral hearings, planning
appeals and other legal processes with respect to paragraphs 8.1.2 and 8.1.3
above, provided that NIE Networks shall provide such NIE Networks
personnel as may be reasonably required to give evidence;

9.1.6

the preparation and delivery of such survey notices or other statutory notices
as may be required to be provided to the landowner in advance of
construction;
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9.1.7

the acquisition (whether by agreement or by use of compulsory powers) of any
wayleaves, easements, access rights, land options, leases and other legal rights
required for the installation and retention of the Plant and Apparatus by NIE
Networks;

9.1.8

landowner and community stakeholder engagement with regard to the matters
referred to in this paragraph 8.1.

In undertaking the activities referred to in paragraph 8.1 SONI shall:
9.2.1

ensure that it protects the legitimate interests of NIE Networks as owner of the
Plant and Apparatus once constructed;

9.2.2

co-operate with NIE Networks in the development and maintenance of agreed
legal documentation relevant to sub-paragraph 8.1.7 (including without
limitation any voluntary wayleave, easement, lease agreement, access
agreement or option agreement) and other codes of practice, policies and
standards which either Party may propose with respect to the activities in
paragraph 8.1 so as to reflect best practice in relation to corporate governance;

9.2.3

comply with such codes of practice, policies and standards developed in
accordance with 8.2.2;

9.2.4

co-operate with NIE Networks in relation to an agreed process for the
outsourcing of legal services in relation to any agreement referred to in
paragraph 8.1.7;

9.2.5

provide such information to NIE Networks as it may reasonably require
regarding the progress of the activities and indicative timescales for
completion; and

9.2.6

not assign or transfer the undertaking of the activities referred to in subparagraph 8.1.7 above to any third party without providing 5 Business Days
notice in writing to NIE Networks.

9.3

In so far as it may be necessary for SONI to acquire the rights referred to in subparagraph 8.1.7 by the use of compulsory powers under the Order (as amended), NIE
Networks hereby authorises SONI to submit such applications as may be required for
the benefit of NIE Networks to the extent that SONI is legally entitled to do so. If
such applications can only be made by NIE Networks these will be prepared by SONI
and signed and submitted by NIE Networks. Following submission SONI will assume
responsibility for management and conduct of all oral hearings convened to determine
the application. Where a right of access to land is obtained in the name of NIE
Networks by the use of compulsory powers NIE Networks hereby authorises SONI
and its agents to exercise such rights of access prior to construction, subject to
compliance by SONI with paragraph 8.2.

9.4

NIE Networks acknowledges that some of the activities and obligations on SONI
referred to in paragraphs 8.1 and 8.2 are dependent on the timely delivery by NIE
Networks of documentation, data and other information to SONI. NIE Networks shall
use all reasonable endeavours to ensure that the timescales for the construction of
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Construction Project are not adversely affected by a delay on the part of NIE
Networks (for reasons within its reasonable control) in the delivery of the
documentation, data and other information referred to.
10

Pre-Construction Activities

10.1

Paragraphs [10, 11 and 12] of this Section D set out the high-level process for SONI
and NIE Networks to co-operate in the pre-construction activities required to take a
project from the conceptual stage through to the point where the project is ready for
construction.

10.2

SONI and NIE Networks recognise that the overall process is iterative in nature and
agree that this TIA cannot be definitive in all aspects in all cases.

10.3

While there must remain a degree of flexibility, the process set out in paragraphs [10,
11 and 12] has four main stages:
10.3.1 SONI to develop a functional specification which defines the project
parameters and performance characteristics;
10.3.2 SONI to develop the design of the project to the level required for the purpose
of obtaining all necessary consents with assistance as may be required from
time to time by NIE Networks;
10.3.3 following receipt of planning consents by SONI, NIE Networks to develop
and provide to SONI a design specification confirming any outstanding
design, costing and programming and enables the development of
specifications and procurement documentation; and
10.3.4 SONI to develop and provide to NIE Networks an instruction to proceed with
the project, setting out the agreed designs, timescales and consenting details.

10.4

Within this process, SONI and NIE Networks will co-operate and assist each other to
the extent required, ensuring that the project is executed in an efficient, economic and
co-ordinated manner. SONI shall at all times have regard to and seek to protect the
legitimate interests of NIE Networks as the owner of the Plant and Apparatus once
constructed.

10.5

Each Party recognises that there will be occasions where the functional specification,
the design specification or the instruction to proceed may need to be updated after
being issued to take account of new information available and that such updates may
have a consequential effect on other exchanges of information, which may also
require updates. Under these circumstances the Parties agree that it would be
appropriate to provide such updates and that such updates:
10.5.1 must be provided to the other Party as soon as reasonably practicable; and
10.5.2 shall clearly identify changes from the previous version provided.

11

Functional Specification
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11.1

SONI shall provide a Functional Specification to NIE Networks in respect of each
Construction Project which is ready for detailed design development.

11.2

The Functional Specification shall be complete and clear in all material respects and
shall contain the terms substantially in the form set out in Schedule 6.

11.3

NIE Networks may at any time submit to SONI a request for a change to the
Functional Specification a (“Functional Specification Change Request”). Each
Functional Specification Change Request shall:
11.3.1 contain a description of the requested change (in reasonable but not excessive
detail) and the reason for the request; and
11.3.2 be submitted as soon as reasonably practicable after NIE Networks becomes
aware of the need for such a change.

11.4

Where SONI receives a Functional Specification Change Request under subparagraph 10.3, SONI shall as soon as reasonably practicable:
11.4.1 notify NIE Networks whether or not it intends to update the Functional
Specification;
11.4.2 where relevant, notify NIE Networks how it intends to update the Functional
Specification, and
11.4.3 where relevant, update the Functional Specification.

11.5

NIE Networks may refer to the Authority as a Dispute in accordance with Section Q,
sub-paragraph 4.1:
11.5.1 any notice issued under sub-paragraph 8.4.1 in response to a Functional
Specification Change Request; or
11.5.2 any failure by SONI to respond to a Functional Specification Change
Request within a reasonable period of time, taking into account the nature,
complexity and urgency of the request.

11.6

The Functional Specification shall remain as proposed by SONI, subject to the
subsequent determination of any Dispute referred to the Authority pursuant to subparagraph 10.5.

11.7

Where a Construction Project excludes the delivery of Contestable Works, SONI
shall be responsible:
11.7.1 for preparing a Functional Specification in relation to such Contestable
Works in accordance with applicable NIE Networks policies, standards and
specifications; and
11.7.2 providing the Functional Specification to the User that is procuring the
Contestable Works pursuant to the relevant Contestable Offer and providing
the same Functional Specification to NIE Networks.
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12

Design Specification

12.1

NIE Networks shall produce and provide to SONI a Design Specification in respect
of each project for which SONI has proposed a Functional Specification and
received planning consents. For the avoidance of doubt:
12.1.1 NIE Networks shall not be required to produce a Design Specification in
respect of any Contestable Works which are not included within the scope of
a Construction Offer;
12.1.2 SONI shall procure that the relevant User procuring such Contestable Works
is responsible for the preparation of a Design Specification in relation to such
works pursuant to the terms of the relevant Contestable Offer; and
12.1.3 SONI may require NIE Networks to assist in relation to reviewing Design
Specifications prepared by a User in respect of Contestable Works pursuant
to the provisions of paragraph 2.1.4 of Section B.

12.2

The Design Specification shall be complete and clear in all material respects, shall be
in accordance with the planning consents obtained by SONI, and shall contain the
terms substantially in the form set out in Schedule 7.

12.3

SONI may at any time submit to NIE Networks a request for a change to the Design
Specification a (“Design Specification Change Request”). Each Design
Specification Change Request shall:
12.3.1 contain a description of the requested change (in reasonable but not excessive
detail) and the reason for the request; and
12.3.2 be submitted as soon as reasonably practicable after SONI becomes aware of
the need for such a change.

12.4

Where NIE Networks receives a Design Specification Change Request under subparagraph 11.3, NIE Networks shall as soon as reasonably practicable:
12.4.1 notify SONI whether or not it intends to update the Design Specification;
12.4.2 where relevant, notify SONI how it intends to update the Design
Specification; and
12.4.3 where relevant, update the Design Specification.

12.5

SONI may refer to the Authority as a Dispute in accordance with Section Q, subparagraph 4.1:
12.5.1 any notice issued under sub-paragraphs 11.4.1 or 11.4.2 in response to a
Design Specification Change Request; or
12.5.2 any failure by NIE Networks to respond to a Design Specification Change
Request within a reasonable period of time, taking into account the nature,
complexity and urgency of the request.
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12.6

The Design Specification shall remain as proposed by NIE Networks, subject to the
subsequent determination of any Dispute referred to the Authority pursuant to subparagraph 11.5.

13

Construction

13.1

SONI and NIE shall, throughout the construction and commissioning of the
Construction Project:
13.1.1 co-operate and assist each other in respect of the Construction Project;
13.1.2 provide each other from time to time with relevant information to the extent
that such information may materially affect the Construction Project; and
13.1.3 meet from time to time to agree arrangements to facilitate such development.

13.2

Without limitation to sub-paragraph 12.1, SONI and NIE shall liaise throughout the
construction and commissioning of the Construction Project.

14

Communications Plant

14.1

SONI and NIE Networks shall agree the Communications Plant to be provided and
installed by NIE Networks and this may include, without limitation,
Communications Plant to facilitate communications between the relevant User and
SONI. Any failure to agree may be referred as a Dispute to the Authority in
accordance with Section Q, sub-paragraph 4.1.

15

Site Responsibility Schedules

15.1

In order to inform site operational staff of agreed responsibilities for Plant and/or
Apparatus at an operational interface, NIE Networks shall produce a Site
Responsibility Schedule for each Connection Site, apart from Bulk Supply Points,
and SONI shall provide NIE Networks with the information required to enable NIE
Networks to prepare such Site Responsibility Schedule.

15.2

NIE Networks shall forward a Site Responsibility Schedule prepared by it pursuant
to sub-paragraph 9.1 to SONI and agree any changes that may be required to such Site
Responsibility Schedule with SONI. Upon finalisation of the Site Responsibility
Schedule pursuant to this sub-paragraph 9.2, NIE Networks shall forward a duly
signed Site Responsibility Schedule to SONI and SONI shall promptly sign and
procure signatures from the relevant User as required and forward such signed copy
of the Site Responsibility Schedule back to NIE Networks.

15.3

Each Site Responsibility Schedule must have recorded on it the Safety Rules which
apply to each item of Plant and/or Apparatus in accordance with Section G.

15.4

In carrying out their obligations under this paragraph 9, NIE Networks shall, and
SONI shall procure that Users shall, comply with Appendix 1 of the Connection
Conditions in the Grid Code.

16

Access
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16.1

The provisions relating to access to an NIE Networks Site by Users and to a User
Site by NIE Networks, are set out in the Interface Agreement between NIE
Networks and the User.

16.2

In addition to the provisions relating to access referred to in sub-paragraph 10.1,
where an NIE Networks Site contains exposed HV conductors, unaccompanied
access will only be granted to individuals holding an Authority for Access issued by
NIE Networks. The procedure for applying for Authority for Access is contained in
the Interface Agreement.

17

Disconnection and Removal of Transmission Connection Assets

17.1

SONI shall provide six months notice to NIE Networks of the date that SONI intends
to permanently disconnect User Equipment which is connected to the Transmission
System.

17.2

Where SONI permanently disconnects a User which was connected to the
Transmission System:
17.2.1 SONI shall procure that such User removes any of the User Equipment on
NIE Networks’ land within six months of the date of disconnection under subparagraph 13.1 or such longer period as may be agreed between NIE Networks
and the User; and
17.2.2 NIE Networks shall remove any of its assets on the land of the User concerned
within six months of termination under sub-paragraph 11.1 or such longer
period as may be agreed between NIE Networks and the User.

17.3

NIE Networks shall give, and SONI shall procure that any relevant User gives, such
rights to access land as are reasonably required in order to facilitate the removal of
equipment pursuant to this paragraph 11.

18

Design Specification, Functional Specification and Testing and Commissioning in
respect of Contestable Works which are not procured by NIE Networks

18.1

SONI and NIE Networks agree that they shall as soon as reasonably practicable
develop and adopt such new TIA Subsidiary Documents as necessary to set out in
detail the process which shall be adopted as between SONI and NIE Networks in
respect of the Design Specification, Functional Specification and testing and
commissioning process in respect of Contestable Works which are to be procured by
a party other than NIE Networks.
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Maintenance

1

Introduction

1.1

This Section E deals with maintenance of the Transmission System. It sets out:
1.1.1

the processes to enable SONI to meet the requirements of Directive
2009/72/EC, in terms of ensuring the maintenance of the Transmission
System; and;

1.1.2

the processes by which SONI will provide certain operational data to NIE
Networks to facilitate NIE Networks' efficient and timely maintenance of
transmission equipment.

2

Maintenance of the Transmission System

2.1

NIE Networks agrees to maintain the Transmission System in accordance with NIE
Networks' Transmission Licence and the TIA.

3

Asset Maintenance Policies

3.1

NIE Networks shall develop and maintain Asset Maintenance Policies covering all
its transmission Apparatus and which shall be in accordance with Good Industry
Practice.

3.2

NIE Networks may update any of its Asset Maintenance Policies from time to time
and shall ensure that SONI is provided with the latest version of each of its Asset
Maintenance Policies, in sufficient detail as is reasonably practicable, and shall
identify those changes made to the previous versions of any Asset Maintenance
Policies which have been updated.

3.3

SONI may at any time submit to NIE Networks a request to change any of NIE
Networks' Asset Maintenance Policies and each such request shall include a
description of the requested change and the reason for the requested change.

3.4

Where NIE Networks receives a request under sub-paragraph 3.3 from SONI, NIE
Networks shall notify SONI whether or not and, where relevant, how it intends to
accommodate the requested change.

3.5

Where NIE Networks agrees that a change is required to any of its Asset
Maintenance Policies following a request under sub-paragraph 3.3 NIE Networks
shall update the relevant Asset Maintenance Policy as soon as reasonably practicable
taking into account the nature, complexity and urgency of the request and provide the
updated document to SONI, identifying the changes made.

3.6

SONI may refer to the Authority as a Dispute in accordance with Section Q, subparagraph 4.1:
3.6.1
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any failure by NIE Networks to respond to a request to change any Asset
Maintenance Policies taking into account the nature, complexity and urgency
of the request.

4

Annual Maintenance Plan

4.1

By the end of May of each year NIE Networks shall provide to SONI a copy of NIE
Networks' Annual Maintenance Plan for the following calendar year.

4.2

The Annual Maintenance Plan shall set out in sufficient detail NIE Networks' plan
for the maintenance of transmission Apparatus and shall include, as a minimum, risk
management strategies, implementation proposals and a high level description of the
work to be carried out.

4.3

SONI may submit to NIE Networks a request to change NIE Networks' Annual
Maintenance Plan and each such request shall include a description of the requested
change and the reason for the requested change.

4.4

Where NIE Networks receives a requested change under sub-paragraph 4.3 from
SONI, NIE Networks shall notify SONI whether or not and (where relevant) how it
intends to accommodate the requested change.

4.5

Where NIE Networks agrees that a change is required to the Annual Maintenance
Plan following a request under sub-paragraph 4.3 NIE Networks shall update the
Annual Maintenance Plan as soon as reasonably practicable taking into account the
nature, complexity and urgency of the request and provide the updated Annual
Maintenance Plan to SONI, identifying the changes made.

4.6

SONI may refer to the Authority as a Dispute in accordance with Section Q, subparagraph 4.1:
4.6.1

any refusal notice issued under sub-paragraph 4.4 in response to a request to
change the Annual Maintenance Plan under sub-paragraph 4.3; or

4.6.2

any failure by NIE Networks to respond to a request to change the Annual
Maintenance Plan taking into account the nature, complexity and urgency of
the request.

4.7

NIE Networks and SONI will keep the implementation of the Annual Maintenance
Plan under review and will meet regularly to monitor the effective delivery of the
Annual Maintenance Plan.

5

Operational Information

5.1

NIE Networks may request from SONI, and SONI shall provide, such information as
relates to the operation of transmission Apparatus which will enable NIE Networks
to plan the efficient maintenance of the Transmission System.

Section E

Page 37

Transmission Interface Arrangements

Section F

1 September 2016

Transmission Outages

1

Introduction

1.1

This Section F deals with the scheduling and implementation of Outages on the
Transmission System, and sets out the processes for:
1.1.1

the co-ordinated development of the Outage Plan (as defined in subparagraph 2.1 below) by NIE Networks and SONI;

1.1.2

the real-time implementation of each Outage through a pre-agreed Outage
Implementation Process; and

1.1.3

the reinstatement of Transmission Services where they have been reduced
due to an Outage, where so directed by SONI.

2

The Outage Plan

2.1

SONI shall develop and maintain for the purposes of this TIA an Outage Plan of the
Outages which are planned to occur on the Transmission System and, where they
may have a material effect on the Transmission System, those Outages which SONI
has been informed by the RoI TSO are planned to occur on the RoI Transmission
System, in each case in respect of each current and each of the following three
calendar years (the "Outage Plan").

3

NIE Networks Outage Requests

3.1

NIE Networks shall co-operate with and assist SONI in SONI's development of the
Outage Plan, by submitting to SONI by the end of May each year a list of
transmission items which NIE Networks requests access to in the following calendar
year and which may in this event require isolation from the Transmission System.
NIE Networks shall ensure that such submission is as complete as is reasonably
practicable and contains, without limitation:
3.1.1

details of the technical limits which NIE Networks anticipates will apply to its
Transmission Services whilst they are the subject of or are affected by an
Outage (where not otherwise specified, Transmission Services that are the
subject of, or affected by, an Outage shall be deemed to be wholly
withdrawn);

3.1.2

information which assists SONI with the efficient planning of Outages,
including the relationship, if any, between each Outage and any other
proposed Outages;

3.1.3

an indication of the importance which NIE Networks ascribes to each Outage;

3.1.4

details of NIE Networks' flexibility in respect of each Outage;

3.1.5

information on other concurrent Outages required for reasons of safety
clearances, or any other reason; and
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the Emergency Return to Service Time for those parts of the Transmission
System associated with each Outage (including, where appropriate, a
statement of the steps that would be taken to restore the provision of the
relevant associated Transmission Services or such alternative steps as SONI
and NIE Networks may agree are intended to give a similar or substitutive
effect and, where such steps do not restore such Transmission Services to
their Normal Capability Limits, the limits which would otherwise apply).

4

Development of the Outage Plan

4.1

In accordance with the provisions of this Section F, NIE Networks and SONI shall
participate in activities which will enable SONI to develop the Outage Plan.

4.2

SONI may involve NIE Networks, who shall participate as requested by SONI, in any
discussions or correspondence with Users and other third Parties from time to time
relating to the Outage Plan.

4.3

SONI shall update the Outage Plan from time to time to reflect the best and most
current information available to it and in such detail as is reasonably practicable and
appropriate at the time.

4.4

NIE Networks shall, at the request of SONI, take all reasonably practicable steps to
assist SONI in co-ordinating and facilitating User Outages and Outages on the RoI
Transmission System.

4.5

SONI shall ensure that, to the extent that it is reasonable and appropriate to do so NIE
Networks is provided with the most up-to-date version of the Outage Plan; and in
each case, SONI shall identify those changes made to the Outage Plan since the
previous versions provided to NIE Networks.

4.6

In the course of developing the Outage Plan, SONI shall, to the extent that it is
reasonable and practicable to do so take into account:
4.6.1

NIE Networks' submission pursuant to sub-paragraph 3.1;

4.6.2

NIE Networks' submission pursuant to Section C, sub-paragraph 4.3; and

4.6.3

any Outage requirements set out in a Construction Offer.

4.7

Any difference or disagreement arising between the Parties in relation to the manner
in which NIE Networks' requests are included or not included in the Outage Plan
shall be referable to the Authority by NIE Networks as a Dispute under Section Q,
sub-paragraph 4.1.

5

Issue of the Final Version of the Outage Plan

5.1

By the end of July in each year, SONI shall issue to NIE Networks for comment such
parts of the Outage Plan which cover Outages for the following calendar year.

5.2

By the end of September in each year, SONI shall ensure that the Outage Plan takes
into account (insofar as is reasonable and practicable) any information or feedback
received from NIE Networks, pursuant to sub-paragraph 5.1, and from Users and
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otherwise, and shall revise and issue to NIE Networks such parts of the Outage Plan
as cover Outages for the following calendar year, the "Final Version of the Outage
Plan".
5.3

For the avoidance of doubt, any involvement or discussions of NIE Networks with
SONI or Users or other third Parties under this paragraph 5 shall be in addition to
NIE Networks' right to request change(s) to the Outage Plan for the following
calendar year under paragraph 6.

6

Change Process Following Issue of the Final Version of the Outage Plan

6.1

This paragraph 6 shall only apply to the Final Version of the Outage Plan.

6.2

As soon as NIE Networks becomes aware that it requires a change to the Final
Version of the Outage Plan, including any requirement for:
6.2.1

a new Outage;

6.2.2

changes to the scheduled dates or times for an agreed Outage;

6.2.3

cancellation of an agreed Outage; or

6.2.4

changes to details provided under sub-paragraphs 3.1,

NIE Networks shall submit a request for change to the Final Version of the Outage
Plan to SONI including with such request a brief description of the reason(s) for the
change.
6.3

As soon as SONI becomes aware that a change is required to the Final Version of the
Outage Plan, including any requirement for a change to the scheduled dates or times
for, or cancellation of an agreed Outage, SONI shall notify NIE Networks of such
change to the Final Version of the Outage Plan with a brief description of the
reason(s) for the change.

6.4

A request made or notification provided pursuant to sub-paragraphs 6.2 or 6.3 may be
made or provided verbally where it is necessary and expedient to do so, provided that
such request or notice is confirmed in writing as soon as reasonably practicable by the
Party making it.

6.5

Any request for a new Outage made pursuant to sub-paragraph 6.2 shall include, to
the extent reasonably practicable, the matters set out in sub-paragraph 3.1.

6.6

Following a request made or notification provided for a change to the Final Version
of the Outage Plan made pursuant to sub-paragraphs 6.2 or 6.3, NIE Networks and
SONI shall agree how the change may be accommodated. Any failure to agree shall
be referable by either Party to the Authority as a Dispute in accordance with Section
Q, sub-paragraph 4.1.

6.7

SONI shall promptly update the Final Version of the Outage Plan to adopt any
change agreed pursuant to sub-paragraph 6.6 and in the event of a failure to agree
SONI may, at its discretion, give effect to a change, including by updating the Final
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Version of the Outage Plan to adopt such change, subject to any subsequent
determination of a Dispute referred to the Authority pursuant to sub-paragraph 6.6.
7

The Implementation of Outages

7.1

SONI and NIE Networks shall jointly prepare for each Outage by agreeing a
reasonably prudent period beforehand:
7.1.1

the process required to be undertaken by each Party in order to implement the
Outage in accordance with the Outage Plan,

7.1.2

contingency measures to be undertaken; and

7.1.3

the associated configuration of the Transmission System that will be
required,

referred to as the "Outage Implementation Process" and any failure to agree shall be
referable to the Authority as a Dispute in accordance with Section Q, sub-paragraph
4.1.
7.2

In the event that SONI and NIE Networks shall at any time be unable to agree the
Outage Implementation Process to apply in respect of an Outage, the Outage
Implementation Process shall be as directed by SONI subject to the subsequent
determination of any Dispute referred to the Authority pursuant to sub-paragraph
7.1.

7.3

SONI and NIE Networks shall each comply with and undertake such actions as are
required of them under and in accordance with the Outage Implementation Process.

7.4

NIE Networks and SONI shall at all times up to the end of an Outage also keep the
information provided to each other in connection with each Outage in the Outage
Plan under review and shall promptly notify the other Party of any changes in
circumstances requiring changes to such information.

7.5

Where either Party becomes aware of any matter which may affect its ability to meet
its obligations pursuant to an Outage Implementation Process, it shall promptly
notify the other Party and both shall agree a change to such Outage Implementation
Process. Any failure to agree shall be referable to the Authority by either Party as a
Dispute in accordance with Section Q, sub-paragraph 4.1.

7.6

In the event that SONI and NIE Networks shall at any time be unable to agree a
change to an Outage Implementation Process under sub-paragraph 7.5, such
Outage Implementation Process shall be remain unchanged, subject to the
subsequent determination of any Dispute referred to the Authority pursuant to subparagraph 7.5.

8

Emergency Return to Service During an Outage

8.1

SONI may at any time direct that NIE Networks discontinues an Outage within the
relevant Emergency Return to Service Time, whether or not expiry of the planned
period of the Outage is otherwise imminent, by so notifying NIE Networks, provided
that:
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8.1.1

SONI shall consult with NIE Networks before issuing any such direction (any
Dispute in relation to a direction made by SONI pursuant to this subparagraph 8.1 shall be referable to the Authority as a Dispute in accordance
with Section Q, sub-paragraph 4.1; and

8.1.2

pending the subsequent resolution of any Dispute referred to the Authority
under sub- paragraph 8.1.1, NIE Networks shall, if SONI so requests, take the
steps proposed in relation to such Outage pursuant to sub- paragraph 3.1.6 of
this Section F (or as otherwise agreed with SONI) to restore the provision of
Transmission Services.

A direction notified pursuant to sub-paragraph 8.1 may be notified verbally where it is
necessary and expedient to do so, provided that SONI confirms such direction in
writing as soon as reasonably practicable.
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Safety

1

Safety Rules

1.1

SONI shall comply with the NIE Networks Safety Rules, as at 1 November 2007, and
other relevant documented procedures and instructions agreed between the Parties
from time to time, including:
1.1.1

Safety Rule Instructions; and

1.1.2

Specialised Procedures.

1.2

SONI agrees to provide effective support to, and participate in, the affairs of the
Electrical and Mechanical Safety Advisory Committee (EMSAC), being the body
which approves the NIE Networks Safety Rules.

1.3

NIE Networks shall provide to SONI a copy of, and any updates to, the NIE Networks
Safety Rules as applicable from time to time.

2

User and NIE Networks Safety Requirements

2.1

NIE Networks shall comply with:
2.1.1

Operating Code No 6, of the Grid Code ("OC6"); and

2.1.2

the relevant safety related part of the Connection Conditions of the Connection
Conditions of the Grid Code;

(each as amended from time to time).
2.2

SONI shall comply with, and require a User to agree to comply with, OC6 and the
relevant safety related part of the Connection Conditions of the Grid Code where and
to the extent that such section applies to SONI and the User. Where SONI becomes
aware that a User is not complying with OC6 and the relevant safety related part of
the Connection Conditions of the Grid Code where and to the extent that such section
applies to the User SONI shall procure that the User shall comply (by enforcing the
relevant requirements of the Grid Code where appropriate).

2.3

SONI shall ensure that no busbar protection, mesh corner protection, circuit-breaker
fail protection relays, AC or DC wiring (other than power supplies of DC tripping
associated with a generating unit itself) may be worked upon or altered by Generator
personnel in the absence of a representative of NIE Networks or written authority
from NIE Networks.

2.4

Where NIE Networks owns the busbar protection at the Connection Site, SONI shall
ensure that no busbar protection, circuit-breaker failure protection relays, AC or DC
wiring (other than power supplies of DC tripping associated with the User Apparatus
itself) may be worked upon or altered by the User personnel in the absence of a
representative of NIE Networks or written authority from NIE Networks.
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2.5

NIE Networks shall use its best endeavours to provide a representative or to submit a
written authority to SONI on request from SONI for the purposes of paragraphs 2.3
and 2.4.

2.6

2.6
SONI and NIE Networks agree that neither shall work upon or alter any
Generating Unit Protection unless SONI (with the agreement of NIE Networks) has
given the Generator a reasonable opportunity for a representative of the Generator
to attend as provided for in the Grid Code.

3

Safety and the Environment

3.1

For the avoidance of any doubt, nothing in or pursuant to this TIA shall:

3.2

3.3

3.1.1

be taken to require a Party to do anything which could or would be unsafe or
contrary to that Party’s environmental obligations; nor

3.1.2

prevent a Party from doing anything which could or would be unsafe or
contrary to that Party’s environmental obligations to omit to do.

NIE Networks shall notify SONI in the event that, and as soon as it:
3.2.1

becomes aware that, for safety purposes or pursuant to environmental
obligations NIE Networks is reasonably likely to configure, or has urgently
had to configure, any part of its Transmission System or otherwise take any
steps other than in accordance with a direction from SONI; or

3.2.2

becomes aware that, for safety purposes or pursuant to environmental
obligations of NIE Networks, it is reasonably likely to be, or has been,
prevented, restricted or delayed from complying with a direction from SONI
in relation to the configuration of any part of its Transmission System.

Each Party shall use its reasonable endeavours to identify and remove or lessen the
likelihood of any circumstances arising in which such Party might seek to place
reliance upon the provisions of paragraph 2 including, without limitation, by
discussing such issues with the other Party where appropriate.
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Testing and Commissioning

1

Introduction

1.1

This Section H deals with the Testing of the Transmission System and arrangements
between the Parties to facilitate the testing and commissioning of User Equipment.

2

Testing the Transmission System

2.1

Where reasonably requested by SONI, NIE Networks shall, to the extent that it is
reasonably practicable:
2.1.1

carry out Tests on the Transmission System; and

2.1.2

shall co-operate with the carrying out of Tests on the RoI Transmission
System.

2.2

Where reasonably requested by SONI, NIE Networks shall provide access to its Test
results in relation to any of its Plant or Apparatus.

3

Commissioning and on-load testing of User Equipment

3.1

NIE Networks shall, where requested by SONI, assist with the commissioning and onload testing of User Equipment or equipment for which a User is responsible and
SONI shall pay Reasonable Charges to NIE Networks in respect of any assistance so
provided.
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1

Emergency Assistance

1.1

In the event of an emergency on the Transmission System:

1.2

Section I
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1.1.1

SONI will liaise with NIE Networks as necessary to enable NIE Networks to
meet its customer service obligations; and

1.1.2

In accordance with the procedures agreed between the Parties, NIE Networks
will provide assistance to SONI to ensure that the necessary field services can
be carried out including as necessary to implement black start procedures
under the Power System Restoration Plan.

SONI shall provide to NIE Networks a copy of the Power System Restoration Plan
and shall ensure that NIE Networks is also provided with any updated version as soon
as is reasonably practicable, highlighting changes made to the previous version.

Page 46

Transmission Interface Arrangements

Section J

1 September 2016

Event Reporting and Joint Investigations

1

Notification of Events and Significant Incidents

1.1

Events: Each Party shall, as soon as it becomes aware of any Event on the
Transmission System or on a User System which has had or may have an
Operational Effect on the Transmission System or a User System, or may, in the
case of NIE Networks, have an effect which is equivalent to an Operational Effect
on the RoI Transmission System, notify the other Party (either verbally or in
writing), as a matter of urgency of the occurrence of the Event, to the extent that such
information is not otherwise provided pursuant to Section B, sub-paragraph 6.3.

1.2

A notification of an Event (and any response to a question raised under subparagraphs 1.3 or 1.7) shall be of sufficient detail to describe the Event although it
need not state the cause of the Event and, subject to that will be of sufficient detail to
ensure that the other Party can reasonably consider and assess the implications and
risks arising.

1.3

Either Party may enquire of the other whether an Event has occurred. If it has, and
the other Party is of the opinion that it may have had an Operational Effect, it shall
notify the enquiring Party.

1.4

The recipient may ask questions to clarify the notification and the Party notifying
will insofar as it is able (although it need not state the cause of the Event) answer any
questions raised.

1.5

Where an Event on the Transmission System which has been notified by NIE
Networks falls to be reported by SONI to the RoI TSO under the SOA, SONI will
include in that report the information which it has been given by NIE Networks in
relation to the Event.

1.6

Information forwarding: A Party, where reasonably requested to do so by the other
Party, shall provide assistance to enable the Requesting Party to answer any
questions from or otherwise provide information to any person in relation to an Event
or Significant Incident on the Transmission System. Such assistance provided
under this sub-paragraph may include the provision of information on the general
nature of the incident (but not the cause of the incident) and (if known and if power
supplies have been affected) an estimated time of return to service.

1.7

Each Party may (irrespective of whether or not it has received a notification under
sub-paragraph 1.1), in its discretion, determine that an Event is a Significant
Incident and request that the other Party prepare and submit a report in accordance
with sub-paragraph 1.1.

1.8

Each Party (the "Responding Party") shall, if requested to do so by the other Party
(the "Requesting Party") pursuant to sub-paragraph 1.6, prepare and submit a written
report to the Requesting Party as soon as reasonably practicable in relation to a
Significant Incident which shall include, without limitation, the following
information:
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1.8.1

a description of the Significant Incident (including, without limitation, any
associated Services Reduction or Service Reduction Risk);

1.8.2

the time and date of the Significant Incident;

1.8.3

the location(s) of the Significant Incident;

1.8.4

Plant and/or Apparatus directly involved (and not merely affected by the
Event(s) giving rise to the Significant Incident); and

1.8.5

any other information reasonably requested by the Requesting Party in
relation to the Event or Significant Incident.

1.9

A report under sub-paragraph 1.8 will contain a confirmation of the information
submitted in relation to the original Event together with the further details on the
Significant Incident, although it (and any response to any question asked) need not
state the cause of the Event and such further information which has become known
since the notification of the original Event. The recipient may ask questions to clarify
the notification and the Party notifying will insofar as it is able (although it need not
state the cause of the Event) answer any questions raised.

2

Joint Investigations

2.1

Where a Significant Incident has occurred either Party may request in writing to the
other Party, that a Joint Investigation be conducted.

2.2

As soon as reasonably practicable following a request under sub-paragraph 2.1, the
Parties shall endeavour to agree whether to undertake a Joint Investigation and any
matters related to the conduct of such Joint Investigation and which may include,
without limitation:

2.3

2.2.1

where requested by SONI, and where the Significant Incident has had an
Operational Effect on a User System or where the Significant Incident has
occurred on the User System and has had an Operational Effect on the
Transmission System, the involvement of any User(s);

2.2.2

where requested by SONI, and where the Significant Incident has had an
Operational Effect on the RoI Transmission System or where the
Significant Incident has occurred on the RoI Transmission System and has
had an Operational Effect on the Transmission System, the involvement of
the RoI TSO;

2.2.3

whether the Joint Investigation should also deal with any Related
Significant Incidents;

2.2.4

the form and rules of and procedure for conducting the Joint Investigation;
and

2.2.5

provisions for dealing with the costs of the Joint Investigation.

For the avoidance of doubt:
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2.3.1

a Joint Investigation shall not be conducted unless both Parties have reached
agreement pursuant to sub-paragraph 2.2; and

2.3.2

a Joint Investigation shall not constitute, and shall remain separate from, any
Dispute otherwise arising pursuant to Section Q.

3

Performance Standards

3.1

Each Party (the first Party) shall provide to the other Party (the second Party) any
information in the first Party's possession which is required by the second Party to
enable it to provide reports to the Authority pursuant to, as appropriate, Condition 20
of SONI's Transmission Licence and Condition 19 of NIE Networks' Transmission
Licence.
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Interface Agreements

1

Requirement to Enter into an Interface Agreement

1.1

NIE Networks shall, and SONI shall procure that each relevant User shall, enter into
an Interface Agreement in relation to each location at which User Equipment and
Transmission Apparatus, required to connect that User to the Transmission
System, are situated. In this Section K a “relevant User” shall not include Kilroot
Power Limited, Premier Power Limited and Coolkeeragh ESB Limited in relation to
respectively Kilroot Power Station, Ballylumford Power Station and Coolkeeragh
Power Station.

1.2

The Interface Agreement shall be in a form to be agreed between NIE Networks and
the relevant User but will address the areas set out in paragraph 2. NIE Networks will
develop a pro forma Interface Agreement which will cover the topics listed in
paragraph 2, within 12 months of 1 November 2007 or such longer period as the
Authority may direct.

1.3

NIE Networks shall notify SONI as soon as reasonably practicable after it has
concluded an Interface Agreement with a User.

2

Outline of the Interface Agreement

2.1

The general outline of the main provisions which contained in an interface agreement
between NIE Networks and Generators is as follows:
2.1.1

Parties

2.1.2

Definitions and Interpretation

2.1.3

Commencement and term

2.1.4

Rights of Access

2.1.5

Health and Safety

2.1.6

Limitation of Liability

2.1.7

Governing Law

2.1.8

Confidentiality and Announcements

2.1.9

Disputes
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Energisation and De-Energisation

1

On notification from SONI, NIE Networks shall promptly comply with any
instruction in relation to:

1.1

the Energisation of User Equipment specified in such notice; or

1.2

the De-Energisation of User Equipment specified in such notice.
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Communications and Confidentiality

1

Introduction

1.1

This Section M sets out:
1.1.1

general obligations on the use of certain information; and

1.1.2

provisions on the types of information which may be provided by SONI to
NIE Networks under this TIA.

2

General Restriction on the Use of Certain Information

2.1

NIE Networks shall comply with the obligations contained in Condition 10 of its
Transmission Licence.

2.2

SONI shall comply with the obligations contained in Condition 11 of its
Transmission Licence.

3

Data Exchange

3.1

Paragraphs 4, 5, 6 and 7 of this Section M set out the information and data permitted
to be Disclosed by SONI to NIE Networks pursuant to the TIA.

3.2

For the purposes of this Section M, User Data shall include data relating to Users of
the RoI Transmission System and data of the RoI TSO, but shall not include
Transmission Information.

4

General Principles

4.1

SONI may Disclose any information or data to NIE Networks, other than User Data
or Transmission Information and other Protected Information (as defined in the
SONI Transmission Licence) all of which may only be Disclosed in accordance with
this Section M.

4.2

Where required to Disclose User Data or Transmission Information to NIE
Networks, in accordance with a provision of this TIA, SONI shall:

4.3

4.2.1

only Disclose User Data or Transmission Information which, in its
reasonable opinion, is necessary for NIE Networks to comply with this TIA,
its Transmission Licence or a Construction Agreement;

4.2.2

be entitled to Disclose Transmission Information derived from information
already held by NIE Networks; and

4.2.3

be entitled to Disclose corrections to any errors in User Data or Transmission
Information previously Disclosed by it to NIE Networks.

For the avoidance of doubt:
4.3.1

Section M

nothing in this Section M shall be taken to require SONI to Disclose User
Data or Transmission Information to NIE Networks;
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4.3.2

sub-paragraph 4.2.3 is limited to the correction to errors and shall not permit
SONI to update User Data or Transmission Information held by NIE
Networks other than in accordance with the process or timeframe specified for
such updates in this TIA; and

4.3.3

Transmission Information shall not include information related to or
forming part of any administrative process under this TIA including, without
limitation, invoices, credit notes, contact details of staff and office locations.

4.4

SONI may Disclose to NIE Networks any User Data or Transmission Information
forming part of a Construction Application.

4.5

NIE Networks shall provide to SONI any Transmission Information in its
possession not specifically listed in this Section M but reasonably requested by SONI
in order to enable SONI to meet a requirement of its Transmission Licence or this
TIA.

5

General Transmission Information

5.1

SONI may Disclose the following Transmission Information to NIE Networks:
5.1.1

specifications of any current or future SONI IT or communications system(s)
and the operation and maintenance of such system(s);

5.1.2

information incidental to the development of the form of the Transmission
Services Specification;

5.1.3

any information in, or related to the development of emergency or supply
restoration procedures;

5.1.4

information forming part of or related to the conduct of a Joint Investigation;

5.1.5

numbering or nomenclature information;

5.1.6

information for the purpose of safety co-ordination including, without
limitation, Safety Rules and information relating to Site Responsibility
Schedules;

5.1.7

information related to the development or conduct of tests, but not including
the results of such tests (except and to the extent that such results are
otherwise permitted to be Disclosed under this Section M);

5.1.8

information related to the subject matter of any Dispute referred to arbitration
under Section D, paragraph 5;

5.1.9

information related to the subject matter of any Dispute referred to the Centre
for Effective Dispute Resolution under Section Q; and

5.1.10 information forming part of any notice of Force Majeure.
6

Transmission Information

Section M
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SONI may Disclose the following Transmission Information to NIE Networks:
6.1.1

System Data relating to the Transmission System and the RoI Transmission
System required for transmission planning purposes;

6.1.2

demand data and estimated demand values for the All-Island Transmission
Networks relating to the current and each of the following six Financial
Years;

6.1.3

details of and reasons for Operational Capability Limits or other limits or
conditions notified pursuant to Section B, sub-paragraph 6.3.2 being exceeded
or breached;

6.1.4

details of any Event, Significant Incident or other circumstance which will or
is likely to materially affect the provision of Transmission Services by NIE
Networks including, but not limited to, the information set out in Section J;
and

6.1.5

information in respect of the Power System Restoration Plan.

7

User Data

7.1

SONI may Disclose the following User Data to NIE Networks:
7.1.1

numbering or nomenclature information;

7.1.2

information which has been made available in accordance with the Trading &
Settlement Code to all T&SC parties;

7.1.3

information for the purpose of safety co-ordination including, without
limitation, Safety Rules, Site Responsibility Schedules and Local Safety
Instructions;

7.1.4

information submitted to SONI under Appendix A to the Planning Code and
the equivalent in the SOA;

7.1.5

RoI System Planning Data;

7.1.6

forecast(s) of which Users will be connected to the All-Island Transmission
Networks at any time or times during the current or following six Financial
Years;

7.1.7

SONI's forecast(s) of the Ranking Order for the All-Island Transmission
Networks, specifying relevant individual generation units connected to the
All-Island Transmission Networks at any time or times during the current or
following six Financial Years;

7.1.8

the high level results of any economic studies undertaken for the purpose of
assessing options for investment planning or Construction Projects, but not
including the detailed content or analysis in such studies; and
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any changes which the RoI TSO is planning to undertake to the RoI
Transmission System in the current or following six Financial Years and
which will or may materially affect the planning or development of parts of
the Transmission System.

7.1.10 SONI may Disclose the following Transmission Information and User Data
to NIE Networks provided that Disclosure is only made in connection with a
Construction Agreement:
7.1.11 information related to commissioning or on-load testing;
7.1.12 information incidental to the disconnection of Users or removal of User
Equipment or Plant and Apparatus;
7.1.13 information in relation to the sub-contractors of the relevant User;
7.1.14 the grounds for any discontinuation, postponement or delay of Works or other
activities under the Construction Agreement;
7.1.15 regulations in relation to site access made by a relevant site owner or occupier;
7.1.16 information forming part of, or incidental to the development of, the
Construction Programme or Commissioning Programme, including
information in relation to User Works where this is necessary for the
development of such Construction Programme or Commissioning
Programme;
7.1.17 any statement of liquidated damages.
8

Information required by SONI from NIE to develop transmission use of system
tariff

8.1

NIE Networks shall provide to SONI on an annual basis information as set out in
schedule 5. NIE Networks shall use its best endeavours to provide the information
within the timescales detailed in schedule 5. Each Party shall comply with any
reasonable request from the other Party for such assistance or further information as
may be required in connection with providing the information required under
schedule 5. NIE Networks source the profile information under contract, and under
the terms of that contract SONI agrees to sign a disclaimer letter before any of profile
data detailed below is provided.
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Charges and Payments

1

Introduction

1.1

This Section N sets out:
1.1.1

the constituent parts of NIE Networks Charges that are payable by SONI to
NIE Networks;

1.1.2

the constituent parts of SONI Charges that are payable by NIE Networks to
SONI;

1.1.3

the invoicing and payment arrangements for NIE Networks Charges and
SONI Charges and other payments payable by either Party under this TIA or
a Construction Agreement or a Transmission Project Agreement,
including the dates upon which such payments fall due;

1.1.4

arrangements for dealing with Disputes regarding NIE Networks Charges
and SONI Charges and other amounts payable under this TIA or a
Construction Agreement or a Transmission Project Agreement; and

1.1.5

provisions in relation to the payment of interest on late payments and rights of
Dispute in relation to payments and otherwise pursuant under this Section N.

2

NIE Networks Charges

2.1

SONI shall pay to NIE Networks NIE Networks Charges comprising the following:
2.1.1

General System Charges; and

2.1.2

Site-Specific Charges.

2.2

The detailed description and method of calculation of General System Charges and
Site-Specific Charges shall be as set out and specified in, and determined in
accordance with, the statement prepared in accordance with Condition 22 of NIE
Networks' Transmission Licence and approved by the Authority.

3

SONI Charges

3.1

NIE Networks shall pay to SONI SONI Charges in accordance with the provisions of
all Construction Agreements and Transmission Project Agreements.

3.2

Any such charges shall be in accordance with the respective price control
arrangements for NIE Networks and SONI or such other regulatory arrangements as
SONI has agreed with the Authority are applicable to the relevant Construction
Agreement or Transmission Project Agreement.

4

Invoicing and Payment

Section N
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4.1

Each Party shall invoice the other Party in accordance with the provisions of this
Section N, unless otherwise specified in this TIA, or a Construction Agreement or a
Transmission Project Agreement or as agreed between NIE Networks and SONI.

4.2

Each Party shall pay SONI Charges or NIE Networks Charges, as appropriate, in
the following manner:
4.2.1

in the case of recurrent monthly charges or other payments, on the later of:
4.2.1.1 the 15th day following the day that the invoice was despatched; and
4.2.1.2 the 16th day of the month to which the invoiced charges or other
payments relate,

unless, in any such case, such payment day is not a Business Day in which case
payment shall be made on the next Business Day; or
4.2.2

where payments are payable other than monthly, within thirty days of the date
of the invoice.

4.3

The dates for payment as set out in paragraphs 4.2.1.1 and 4.2.1.2 above shall
constitute, in each case, the "Due Date" for the purposes of this Section N.

4.4

All payments under this Section N shall be made in Pounds Sterling by the variable
direct debit method, or such other form of banker's automated payment or other
payment method or currency as shall be approved by either Party, to the account
number, bank and branch as each Party may from time to time notify the other Party.

4.5

Each Party shall provide such bank account information as the other Party
reasonably requires from time to time in order to process payments in accordance
with this Section N or otherwise under this TIA or a Construction Agreement or a
Transmission Project Agreement.

4.6

All payments payable under this TIA and each Construction Agreement or a
Transmission Project Agreement are (unless otherwise specified in this TIA, such
Construction Agreement or a Transmission Project Agreement or as agreed
between the Parties) exclusive of VAT, which shall be added to such payments, if
applicable at the rate applicable at such time. All invoices pursuant to this Section N
must be valid VAT invoices and shall set out the requisite details of the taxable
supply to which the given invoice relates.

4.7

All payments under this TIA shall (except to the extent otherwise required by law) be
paid in full, free and clear of and without deduction set off or deferment, save as
otherwise agreed by NIE Networks and SONI or pursuant to a direction, other
decision or award following a Dispute referred under paragraph 5.1 below.

4.8

Nothing in this Section N shall be construed as preventing either Party from
withdrawing and replacing (without affecting the Due Date for payment) any invoice
or associated statement before the Due Date for payment of such invoice, by
agreement with the other Party, where a Party is aware of any error in such invoice
or associated statement.
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5

Disputes

5.1

Any Disputes arising out of or in relation to NIE Networks Charges or SONI
Charges or other payments under a Construction Agreement, a Transmission
Project Agreement, this TIA or otherwise pursuant to this Section N, may be
referred by either Party to the Authority as a Dispute in accordance with Section Q
paragraph 4.1.

5.2

If either Party disputes any amount shown in an invoice or statement as payable by it
in respect of SONI Charges or NIE Networks Charges, as appropriate, or other
payments payable under a Construction Agreement or a Transmission Project
Agreement or otherwise under this Section N, each Party shall nevertheless pay the
amount shown in full and may not withhold payment or any part thereof, but without
prejudice to each Party's right subsequently to refer such invoice or statement as a
Dispute pursuant to paragraph 4.1 above.

6

Interest on Late Payment

6.1

If any charges or payments payable under this TIA or a Construction Agreement or
a Transmission Project Agreement are not paid by a Party on or before the Due
Date, unless otherwise specified in this TIA, such Construction Agreement or
Transmission Project Agreement or otherwise agreed between SONI and NIE
Networks, then that Party shall pay interest to the other Party at the Default Interest
Rate on the unpaid charge or payment from the Due Date until the day on which
payment is made.

7

Credits and Receivables

7.1

The following shall apply in relation to Credits and Receivables arising in relation to
a periodic payment arising under a Relevant Contract where SEM Go-Live falls
within the relevant payment period:

7.2

7.1.1

Where Credits are incurred before SEM Go-Live or attributable to any period
prior to SEM Go-Live (whether or not invoiced, assessed or otherwise
claimed at SEM Go-Live and whether or not due and payable at SEM GoLive) they shall be borne and shall be paid by NIE Networks to SONI. All
Credits incurred after SEM Go-Live shall be borne and paid by SONI.

7.1.2

To the extent that Receivables have accrued up to and including SEM GoLive they shall belong to NIE Networks and shall be payable by NIE
Networks to SONI. All Receivables accruing after SEM Go-Live shall belong
to and be payable to and enforceable by SONI.

7.1.3

Where any Credit or Receivable is in the nature of a periodical payment or
receivable and relates to a period which falls before and after SEM Go-Live it
shall (unless the Parties agree otherwise) be apportioned on a timeapportioned basis according to the number of calendar days in the period.

For the purposes of this paragraph 6:
"Credits" means all sums owed by NIE Networks or SONI to any other Party
pursuant to a periodic payment under a Relevant Contract;
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"Receivables" means all sums owed to NIE Networks or SONI by any other Party
pursuant to a periodic payment under a Relevant Contract;
"Relevant Contract" means all contracts novating from NIE Networks to SONI; and
"SEM Go-Live" means the time and date designated as such by the Authority (with
the consent of the Department) for the purposes of licences granted under the Order
being the commencement date for a number of matters including the Single Electricity
Market (as defined in the Transmission Licences).
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General Provisions

1

Introduction

1.1

This Section O sets out those provisions that are generic to this TIA including:
1.1.1

general provisions governing the working and effect of the TIA; and

1.1.2

other provisions outlining the legal and contractual relationship between the
Parties under this TIA.

2

Interface with Other Documents

2.1

The TIA exists in the context of the existence of a number of other industry related
documents with which one or both of the Parties are required to comply.

2.2

In relation to the Grid Code, the TIA enables the Parties to work together such that
SONI is able to fulfil its obligations under the Grid Code.

2.3

In relation to Connection Agreements and Use of System Agreements, in each case
relating to the Transmission System, the TIA enables the Parties to work together
such that SONI is able to fulfil its obligations under the Relevant Agreement.

2.4

In relation to the System Operator Agreement, the TIA enables the Parties to work
together such that SONI is able to fulfil its obligations under the System Operator
Agreement.

3

Communications and Documentary Privilege

3.1

Except to the extent otherwise set out in the TIA or otherwise agreed by the Parties,
any notice, direction, request or other communication to be given by one Party to the
other under or in connection with the matters contemplated by this TIA shall be sent
to the address or facsimile number or email address given and marked for the
attention of the person as one Party shall from time to time designate by written
notice to the other.

3.2

Except to the extent otherwise set out in the TIA or otherwise agreed by the Parties,
any notice, direction, request or other communication to be given by one Party to the
other under or in connection with the matters contemplated by this TIA shall be in
writing and shall be given by letter delivered by hand or sent by first class prepaid
post (airmail if overseas) or facsimile or secure email, and shall be deemed to have
been received:
3.2.1

in the case of delivery by hand, when delivered; or

3.2.2

in the case of first class prepaid post, on the second day following the day of
posting or (if sent airmail overseas or from overseas) on the fifth day
following the day of posting; or
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in the case of facsimile or email transfer, provided the recipient facsimile's
device or computer confirms receipt of the transfer, on the date of dispatch
provided:
3.2.3.1 such date is a Business Day; and
3.2.3.2 the time of dispatch is within the hours of 09:00 hours and 17:00
hours at the place of receipt,
otherwise on the next following Business Day. If there is no confirmation of
receipt, then it is not deemed to be received.

3.3

Each Party shall use all reasonable endeavours to ensure that all information provided
from that Party to another is accurate and complete and is submitted in good faith.

3.4

Every notice or other communication to be given by one Party to the other under the
TIA, including in a Construction Agreement, shall be in the English language.

3.5

Documentary Privilege: Neither Party shall be required to produce documents
pursuant to any provision of the TIA which such Party could not be compelled to
produce in civil proceedings in any court in Northern Ireland or to supply information
which such Party could not be compelled to give in evidence in any such
proceedings.

4

Data Provision Process Generally

4.1

Insofar as not already dealt with in other parts of the TIA, the Parties will include in
TIA Subsidiary Documents such procedure and process matters in relation to data
exchange between the Parties as they further believe necessary, provided they are
within the requirements of Section M.

5

Limitation of Liability

5.1

Subject to paragraph 5.2 and save where any provision of this TIA provides for an
indemnity neither Party (the "Party Liable") nor any of its officers, employees or
agents shall be liable to the other Party for loss arising from any breach of this TIA
howsoever caused (and whether as a result of the negligence of the Party Liable or
otherwise) other than for loss directly resulting from such breach and which at the
date hereof was reasonably foreseeable as not unlikely to occur in the ordinary course
of events from such breach: provided that the liability of the Party Liable shall not
(otherwise than for (1) the liability of SONI under paragraph 5.8 in respect of the acts
or Omissions of a Party to a Specified Agreement in breach of the Specified
Agreement, and (2) the liability of NIE Networks referred to in paragraph 5.10 and
relating to the property of a Party to a Specified Agreement) exceed the Liability
Cap.
Liability for Death or Personal Injury

5.2

Nothing in this TIA shall exclude or limit the liability of the Party Liable for death or
personal injury resulting from negligence of the Party Liable or any of its officers,
employees or agents and the Party Liable shall indemnify and keep indemnified the
other Party, its officers, employees or agents, from and against all such and any loss
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or liability which such other Party may suffer or incur by reason of any claim on
account of death or personal injury resulting from the negligence of the Party Liable
or any of its officers, employees or agents.
Exclusion of Liability
5.3

Subject to paragraphs 5.2 and 5.18 and save where any provision of this TIA provides
for an indemnity neither Party, nor any of its officers, employees or agents shall in
any circumstances whatsoever be liable to the other Party for:
5.3.1

any loss of use, loss of profit, loss of revenue, loss of contract (other than this
TIA to the extent provided in paragraph 5.1) or loss of goodwill;

5.3.2

any indirect or consequential loss; or

5.3.3

loss resulting from the liability of the other Party to any other person
whatsoever and howsoever arising (save as provided in paragraph 5.9).

Rights against third Parties
5.4

Distribution: In consideration of the rights conferred upon SONI under the TIA the
right of SONI to claim in negligence, other tort, or otherwise howsoever against a
Relevant Distribution Person in respect of any act or Omission of that Relevant
Distribution Person in relation to the subject matter of the Relevant Agreement is
hereby excluded and SONI agrees not to pursue any such claim: provided that nothing
in this paragraph 5.4 shall restrict the ability of SONI to claim against a Relevant
Distribution Person under any contract to which SONI and such Relevant
Distribution Person are (from time to time) Party, or in respect of fraudulent
misrepresentation or death or personal injury resulting from the negligence of a
Relevant Distribution Person.

5.5

Transmission and RoI: In consideration of the rights conferred upon NIE Networks
under the TIA the right of NIE Networks to claim in negligence, other tort, or
otherwise howsoever against a Relevant Person other than a Relevant Distribution
Person in respect of any act or Omission of that Relevant Person in relation to the
subject matter of the Relevant Agreement is hereby excluded and NIE Networks
agrees not to pursue any such claim: provided that:

5.6

5.5.1

nothing in this paragraph 5.5 shall restrict the ability of NIE Networks to claim
against a Relevant Person under any contract to which NIE Networks and
such Relevant Person are (from time to time) party, or in respect of
fraudulent misrepresentation or death or personal injury resulting from the
negligence of a Relevant Person; and

5.5.2

such exclusion and agreement in respect of ESB and a Relevant User which
is a Party to a Relevant Agreement with the Other TSO shall only apply in
respect of those periods in which the RoI Infrastructure Agreement and/or
such Relevant Agreement (as the case may be) contains an Equivalent
Waiver.

Each Relevant Person may rely upon and enforce the terms of paragraphs 5.4 and 5.5
in accordance with the provisions of paragraph 6.
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Liability for third Party acts
5.7

Distribution: Any Relevant Act or Omission of a Relevant Distribution Person
which causes physical damage to the Plant, Apparatus or other property of SONI
shall, for the purposes of determining NIE Networks' liability under this TIA,
constitute an act or omission of NIE Networks in breach of this TIA: provided that the
liability of NIE Networks under this TIA in respect of such act or omission shall not
exceed the lower of (a) the Liability Cap, and (b) the monetary cap (if any) that
applies to NIE Networks' liability under the Relevant Agreement with such Relevant
Distribution Person.

5.8

Transmission and RoI: Any Relevant Act or Omission of a Relevant Person other
than a Relevant Distribution Person which causes physical damage to the Plant,
Apparatus or other property of NIE Networks shall, for the purposes of determining
SONI's liability under this TIA, constitute an act or omission of SONI in breach of
this TIA: provided that the liability of SONI under this TIA in respect of such act or
omission of:
5.8.1

the Other TSO and/or ESB, shall not exceed the lower of (a) the Liability
Cap, and (b) the monetary cap (if any) that applies to the Other TSO's and/or
ESB's liability (as applicable) under the RoI Infrastructure Agreement; and

5.8.2

a Relevant User (other than a party to a Specified Agreement in breach of
the Specified Agreement), shall not exceed the lower of (a) the Liability
Cap, and (b) the monetary cap (if any) that applies to the Relevant User's
liability under the Relevant Agreement with such Relevant User.

Foreseeability
5.9

Distribution: For the avoidance of doubt and for the purpose of determining SONI's
liability under this TIA, any liability of NIE Networks (in respect of any acts or
omissions of SONI in breach of this TIA that causes physical damage to the Plant,
Apparatus or other property of a Relevant Distribution Person) would be a
reasonably foreseeable consequence of a breach of this TIA by SONI in respect of
which NIE Networks would (notwithstanding paragraph 5.3.3) be entitled to recover
damages from SONI: provided that the liability of SONI to NIE Networks under this
TIA in respect of damage to the property of a Relevant Distribution Person shall not
exceed the lower of (a) the Liability Cap, and (b) the monetary cap (if any) that
applies to the amount recoverable by such Relevant Distribution Person under its
Relevant Agreement.

5.10

Transmission and RoI: For the avoidance of doubt and for the purpose of determining
NIE Networks' liability under this TIA, any liability of SONI (in respect of any acts or
omissions of NIE Networks in breach of this TIA that causes physical damage to the
Plant, Apparatus or other property of a Relevant Person) would be a reasonably
foreseeable consequence of a breach of this TIA by NIE Networks in respect of which
SONI would (notwithstanding paragraph 5.3.3) be entitled to recover damages from
NIE Networks: provided that the liability of NIE Networks to SONI under this TIA in
respect of damage to the property of:
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5.10.1 the Other TSO and/or ESB, shall not exceed the lower of (a) the Liability
Cap, and (b) the monetary cap (if any) that applies to the amount recoverable
by the Other TSO and/or ESB (as applicable) under the RoI Infrastructure
Agreement; and
5.10.2 a Relevant User (other than a party to a Specified Agreement), shall not
exceed the lower of (a) the Liability Cap, and (b) the monetary cap (if any)
that applies to the amount recoverable by the Relevant User in its Relevant
Agreement.
Tortious waiver
5.11

Distribution: In respect of each Relevant Distribution Person, NIE Networks shall
obtain a waiver from such Relevant Distribution Person in favour of (and
enforceable by) SONI in respect of any claim such Relevant Distribution Person
may have in negligence, other tort, or otherwise howsoever against SONI in respect of
any act or omission of SONI in relation to the subject matter of this TIA and NIE
Networks shall ensure that such waiver includes agreement by the Relevant
Distribution Person not to pursue such claim: provided that NIE Networks need not
obtain such person's waiver of any claim such person may have against SONI under
any contract to which SONI and such person are (from time to time) party or in
respect of fraudulent misrepresentation or death or personal injury resulting from the
negligence of SONI.

5.12

Transmission and Other TSO: In respect of a Relevant User which is Party to a
Relevant Agreement with SONI and in respect of the Other TSO, SONI shall obtain
a waiver from such person in favour of (and enforceable by) NIE Networks in respect
of any claim such person may have in negligence, other tort, or otherwise howsoever
against NIE Networks in respect of any act or omission of NIE Networks in relation
to the subject matter of this TIA and SONI shall ensure that such waiver includes
agreement by the person not to pursue such claim: provided that SONI need not
obtain such person's waiver of any claim such person may have against NIE Networks
under any contract to which NIE Networks and such person are (from time to time)
party or in respect of fraudulent misrepresentation or death or personal injury
resulting from the negligence of NIE Networks.

5.13

ESB and RoI User: In respect of the ESB and a Relevant User which is party to a
Relevant Agreement with the Other TSO, SONI shall:
5.13.1 ensure that the System Operator Agreement contains an obligation on the
Other TSO to enforce its obligations under any Relevant Agreement in
respect of an Equivalent Waiver; and
5.13.2 enforce its rights under the System Operator Agreement in respect of such
Equivalent Waiver.
Provision of information

5.14

Upon reasonable notice, SONI shall provide to NIE Networks such information in
relation to the form (but not the commercial content) of the Relevant Agreements as
NIE Networks may reasonably request, including as to the monetary caps on liability.
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5.15

If any of the provisions in any Relevant Agreement relating to any waiver by a party
to that Relevant Agreement in respect of claims against either party is or becomes or
is declared invalid, unenforceable or illegal by the courts of any jurisdiction or by
order of the Commission of the European Communities or of the Secretary of State,
then the parties shall meet to discuss the amendments needed to be made to this TIA
to reflect that the waiver does not then exist and shall, where such amendments cannot
be agreed, refer the matter to the Authority for final determination (and subsequently
amend this TIA to in accordance with such determination).

5.16

To the extent that SONI is unable to obtain insurance cover for £10 million SONI
shall forthwith notify the Authority and NIE Networks and provide them with any
relevant information as may be required to show that it used all reasonable
endeavours to obtain the best available insurance cover. For the avoidance of doubt,
SONI shall be entitled to propose an amendment to the TIA to reduce the Liability
Cap in the event that it is unable to obtain insurance cover for £10 million.
Definitions

5.17

For the purposes of this clause 5:
5.17.1 "Equivalent Waiver" means an undertaking by ESB and/or the Relevant
User (as applicable) not to bring any claim in negligence, other tort, or
otherwise howsoever against NIE Networks in respect of any act or Omission
of NIE Networks in relation to the subject matter of this TIA, save in respect
of claims against NIE Networks under any contract to which NIE Networks
and ESB and/or the Relevant User are (from time to time) Party or in respect
of fraudulent misrepresentation or death or personal injury resulting from the
negligence of NIE Networks.
5.17.2 "ESB" means the Electricity Supply Board in the Republic of Ireland (being
the owner of the Transmission System in the Republic of Ireland).
5.17.3 "Liability Cap" means £10 million per incident or series of related incidents.
5.17.4 "Other TSO" has the meaning given to "Republic of Ireland System
Operator" in the Licence;
5.17.5 "Relevant Act or Omission" means any act or Omission by a Relevant
Person that is a breach of a Relevant Agreement.
5.17.6 "Relevant Agreement" means
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(a)

in respect of each Relevant User, an agreement in its jurisdiction for
connection to and/or use of the All-Island Transmission Networks to
which the Relevant User is Party;

(b)

in respect of each Relevant Distribution Person, an agreement for
connection to and/or use of the Distribution System to which the
Relevant Distribution Person is Party;
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(c)

in respect of the Other TSO, any agreement with a Relevant User
for connection to and/or use of the All-Island Transmission Networks
to which the Other TSO is Party; and

(d)

in respect of ESB, the RoI Infrastructure Agreement.

5.17.7 "Relevant Distribution Person" means a person in Northern Ireland having
rights in relation to the use of and/or connection to the Distribution System
pursuant to a Relevant Agreement.
5.17.8 "Relevant Person" means a Relevant User, a Relevant Distribution Person,
the Other TSO and ESB.
5.17.9 "Relevant User" means a person in either jurisdiction having rights in relation
to the use of and/or connection to the All-Island Transmission Networks
pursuant to a Relevant Agreement.
5.17.10"RoI Infrastructure Agreement" means the 'Transmission Infrastructure
Agreement' between the Other TSO and ESB.
5.17.11"Specified Agreements" means SONI's agreements for connection to the AllIsland Transmission Networks in respect of Coolkeeragh Power Station,
Kilroot Power Station and Ballylumford Power Station.
Overriding Provisions
5.18

Save as otherwise expressly provided in this TIA, this paragraph 5 insofar as it
excludes or limits liability shall override any other provisions of this TIA provided
that nothing in this paragraph 5 shall exclude or restrict or otherwise prejudice or
affect any of:
5.18.1 the rights, powers, duties and obligations of any Party which are conferred or
created by the Order, any licence, or the Regulations; or
5.18.2 the rights, powers, duties and obligations of the Authority or the Department
under the Order, any licence or otherwise howsoever.

5.19

The rights and remedies provided by the TIA to the Parties are exclusive and not
cumulative and exclude and are in place of all substantive (but not procedural) rights
or remedies express or implied and provided by common law or statute in respect of
the subject matter of the TIA, including, without limitation, any rights that either
Party may possess in tort which shall include actions brought in negligence and/or
nuisance. Accordingly, each of the Parties hereby waives to the fullest extent possible
all such rights and remedies provided by common law or statute, and releases the
Party Liable, its officers, employees and agents to the same extent from all duties,
liabilities, responsibilities or obligations provided by common law or statute in respect
of the matters dealt with in the TIA and undertakes not to enforce any of the same
except as expressly provided herein.
Terms Separate

5.20

Each of the sub-paragraphs of this paragraph 5 shall:
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5.20.1 be constructed as a separate and severable contract term, and if one or more of
such sub-paragraphs is held to be invalid, unlawful otherwise unenforceable
the other or others of such sub-paragraphs shall remain in full force and effect
and shall continue to bind the Parties;
5.20.2 survive termination of this TIA in relation to matters arising during the term of
this TIA.
Benefit of Provisions
5.21

Each Party acknowledges and agrees that the other Party holds the benefit of
paragraphs 5.1, 5.2 and 5.3 above for itself and as trustee and agent for its officers,
employees and agents.
Saving

5.22

For the avoidance of doubt, nothing in this paragraph 5 shall prevent or restrict either
Party enforcing any obligation (including suing for a debt) owed to it under or
pursuant to this TIA, although this is without prejudice to the requirement to utilise
the disputes resolution procedure under Section Q in relation to disputes.
Terms Fair and Reasonable

5.23

Each Party hereby acknowledges and agrees that the provisions of this paragraph 6
are fair and reasonable having regard to the circumstances as at the date hereof.

6

Third Party Rights

6.1

The third Party rights referred to in paragraph 5.6 may only be enforced by the
relevant third Party subject to and in accordance with the provisions of the Contracts
(Rights of Third Parties) Act 1999.

6.2

Notwithstanding any other provision of the TIA, the Parties may amend the TIA
without the consent of a third Party and accordingly, section 2(1) of the Contracts
(Rights of Third Parties) Act 1999 shall not apply, save that, where and to the extent
that any amendment to the TIA would have an impact on the rights of third Parties
conferred under paragraph 6.1, then NIE Networks and/or SONI (as applicable) shall
bring such impact to the attention of such third Party to the extent that such impact is
not already brought to their attention. This provision is without prejudice to the
requirement pursuant to the Transmission Licences for the Authority to approve
changes to this TIA.

6.3

Except as provided in paragraph 6.1, a person who is not a Party has no right under
the Contracts (Rights of Third Parties) Act 1999 to rely upon or enforce any term of
the TIA but this does not affect any right or remedy of a third Party which exists or is
available other than pursuant to that Act.

7

Transfers and Subcontracting

7.1

The rights, powers, duties and obligations of a Party under the TIA are personal to
that Party and that Party may not assign or transfer the benefit or burden of those
documents save in the following circumstances:
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7.1.1

upon the disposal by that Party of the whole of its business or undertaking it
shall have the right to transfer its rights and obligations under and the TIA to
the purchaser thereof on condition that the other Party agrees, such agreement
not to be unreasonably withheld, provided always, that any failure to reach an
agreement under this sub-paragraph 7.1.1 may be referred by a Party as a
Dispute to the Authority under Section Q;

7.1.2

upon the disposal by a Party of part of its business or undertaking comprising
a part of its Transmission System that Party shall have the right to transfer
its rights and obligations under this TIA to the purchaser thereof on condition
that the other Party agrees, such agreement not to be unreasonably withheld,
provided always, that any failure to reach an agreement under this subparagraph 7.1.2 may be referred by a Party as a Dispute to the Authority
under Section Q; and

7.1.3

a Party may assign or charge its rights or benefits under the TIA in whole or
in part by way of security.

7.2

Each Party shall have the right to sub-contract or delegate the performance of any of
its obligations or duties arising under the TIA without the prior consent of any other
Party. The subcontracting by a Party of the performance of any obligations or duties
under the TIA shall not relieve that Party from liability for performance of such
obligation or duty.

8

Intellectual Property Rights

8.1

All Intellectual Property Rights relating to the subject matter of the TIA conceived,
originated, devised, developed or created by a Party, its officers, employees, agents
or consultants during the currency of the TIA shall vest in such Party as sole
beneficial owner thereof save where the Parties agree in writing or the provisions of
this TIA expressly state otherwise.

9

Force Majeure

9.1

In relation to a Non-Performing Party, "Force Majeure" means any event or
circumstance, or number of events or circumstances, or combination thereof which is
beyond the reasonable control of that Party, and which results in or causes the failure
of that Party to perform any of its obligations under this Agreement including:9.1.1

war (whether declared or undeclared), threat of war, invasion, armed conflict,
blockade or act of public enemy;

9.1.2

revolution, riot, insurrection, public demonstration or other civil commotion;

9.1.3

acts of terrorism, sabotage, fire, explosion, criminal damage or the threat of
such acts;

9.1.4

nuclear explosion, radioactive or chemical contamination or ionising radiation;

9.1.5

any effect of the natural elements, including earthquake, flood, lightning,
wind, drought, storm, unusually heavy or prolonged rain or accumulation of
snow or ice; or
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strikes and other labour disputes.

provided however that mechanical or electrical breakdown or failure of Plant and/or
Apparatus owned or operated by either Party due to the manner in which such Plant
and/or Apparatus has been operated (whether or not by the relevant Party) shall not
constitute Force Majeure and provided that lack of funds shall not be interpreted as a
cause beyond the reasonable control of either Party.
9.2

Consequences of Force Majeure
9.2.1

Where a Party ("a Non-Performing Party") is unable to perform all or any of
its obligations under the TIA by reason of Force Majeure, this TIA shall
remain in effect but the Non-Performing Party's relevant obligations and the
corresponding obligations of the other Party owed to the Non-Performing
Party under this TIA shall be suspended provided that:-

9.2.2

such suspension is of no greater scope and longer duration than is required by
the Force Majeure;

9.2.3

the Non-Performing Party forthwith notifies the other Party of the
circumstances of the Force Majeure, identifying the nature of the event, its
expected duration, and the particular obligations thereby affected and
furnishes reports at such intervals as the other Party may reasonably request,
with respect thereto during the period of Force Majeure;

9.2.4

the Non-Performing Party uses all reasonable efforts to remedy its inability to
perform;

9.2.5

no obligations of either Party that arose before the Force Majeure are excused
as a result of Force Majeure; and

9.2.6

forthwith after the occurrence of the Force Majeure, the Parties consult with
each other as how best to give effect to their obligations under this TIA so far
as is reasonably practicable during the period of Force Majeure and how
obligations during the period of Force Majeure should be dealt with after the
period of Force Majeure.

10

Derogations

10.1

A Party's obligation(s) under this TIA shall be relieved, as regards the other Party, to
the extent and for such period as such obligation(s) are specified as being relieved by
a direction issued by the Authority under its Transmission Licence.

11

Waiver

11.1

No delay or forbearance by either Party in exercising any right, power, privilege or
remedy under this TIA shall operate to impair or be construed as a waiver of such
right, power, privilege or remedy. For the avoidance of doubt, any waiver by either
Party of the obligations of the other Party shall be evidenced by an agreement in
writing signed by the Parties. Any single or partial exercise of any such right, power,
privilege or remedy shall not preclude any other or further exercise thereof or the
exercise of any other right, power, privilege or remedy.
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12

Data Protection

12.1

Each Party warrants that it has effected, and undertakes that it will during the term of
the TIA effect and maintain all such notifications and registrations as it is required to
effect and maintain under the Data Protection Act 1998 to enable it to lawfully
perform the obligations imposed on it by the TIA.

12.2

Each Party undertakes to comply with the Data Protection Act 1998 in the
performance of its obligations under the TIA.

12.3

Each Party undertakes that, in any case where information to be disclosed by it under
the TIA may lawfully be disclosed only with the prior consent of the person to whom
the information relates, it will use its reasonable endeavours to obtain such prior
consents so as to enable it promptly to perform its obligations under as envisaged by
the TIA.

13

Appointment of Representatives

13.1

Each Party will notify the other of its representative(s) to be responsible for
undertaking obligations under the TIA.

13.2

Each Party undertakes to the other Parties that where, under any provision of the
TIA, action is taken by a representative of that Party, it shall ensure that its
representative is duly authorised to take such action.

14

Counterparts

14.1

The TIA, and any Construction Agreement under the TIA, may be executed in any
number of counterparts and by each Party on separate counterparts, each of which
when executed and delivered shall constitute an original, but all the counterparts shall
together constitute one and the same instrument.

15

Governing Law and Jurisdiction

15.1

The TIA shall be governed by and construed in all respects in accordance with the
laws of Northern Ireland.

15.2

Subject and without prejudice to Section Q (Dispute Resolution) and paragraph 15.5,
the Parties irrevocably agree that the courts in Northern Ireland are to have exclusive
jurisdiction to settle any disputes which may arise out of or in connection with this
TIA and that accordingly any suit, action or proceeding (together in this paragraph 15
referred to as "Proceedings") arising out of or in connection with this TIA may be
brought in such court.

15.3

Each Party irrevocably waives any objection which it may have now or hereafter to
the laying of the venue of any Proceedings in any such court as is referred to in this
paragraph 15 and any claim that any such Proceedings have been brought in an
inconvenient forum and further irrevocably agrees that judgement in any Proceedings
brought in the courts of Northern Ireland shall be conclusive and binding upon such
Party and may be enforced in the courts of any other jurisdiction.
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15.4

Each Party which is not incorporated in any part of Northern Ireland agrees that if it
does not have, or shall cease to have, a place of business in Northern Ireland, then it
will promptly appoint some other person irrevocably to accept service of process on
its behalf in any Proceedings in Northern Ireland.

15.5

For the avoidance of doubt nothing contained in the foregoing provisions of this
paragraph 15 shall be taken as permitting either Party to commence Proceedings in
the courts where this TIA otherwise provides for Proceedings to be referred to the
Disputes resolution procedure set out in Section Q.

16

Interpretation

16.1

In this TIA the interpretation rules in this paragraph 20 shall, unless the subject matter
or context otherwise requires or is inconsistent therewith, apply.

16.2

If in order to comply with any obligation in the TIA either Party is under a duty to
obtain, or in the case of SONI (where appropriate) procure that a User so obtain, the
consent or approval (including any statutory licence or permission) ("the Consent") of
a third Party such obligation shall be deemed to be subject to the obtaining of such
Consent which the Party requiring the Consent shall use its reasonable endeavours to
obtain or, in the case of SONI (where appropriate) procure that a User obtain,
including (if there are reasonable grounds therefore) pursuing any appeal in order to
obtain such Consent.

16.3

If such Consent is required from either Party then such Party shall grant such
Consent unless it is unable to do so or it would be unlawful for it to do so provided
that such grant by such Party may be made subject to such reasonable conditions as
such Party shall reasonably determine.

16.4

For the avoidance of doubt if the Party who is under a duty to obtain, or in the case of
SONI (where appropriate) to procure that a User so obtain, such Consent, fails to
obtain such Consent having complied with this paragraph 16 the obligation on that
Party (in relation to which such Consent is required) shall cease.

16.5

Without limitation to paragraphs 16.2, 16.3 or 16.4, each Party shall, to the extent
reasonably practicable, comply with any request from the other Party for advice or
assistance in connection with seeking, obtaining or maintaining Consents.

16.6

In this TIA:
16.6.1 unless the context otherwise requires, all references to a particular paragraph,
Part, Section, Schedule or Annex shall be a reference to that paragraph, Part,
Section, Schedule or Annex in or to the TIA;
16.6.2 a table of contents, headings and introductions are inserted for convenience
only and shall be ignored in construing the TIA;
16.6.3 references to the word "include" or "including" are to be construed without
limitation to the generality of the preceding words;
16.6.4 a reference to an Order in Council or Act of Parliament or any part or section
or other provision or schedule to an Order in Council or Act of Parliament is a
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reference to that Order in Council or Act of Parliament and to all orders,
regulations, instruments or other subordinate legislation made under or
deriving validity from the relevant Order in Council or Act of Parliament;
16.6.5 unless the context otherwise requires, any reference to an Order in Council or
Act of Parliament, statutory provision, subordinate legislation or TIA
("Legislation") is a reference to such Legislation as amended and in force from
time to time and to any Legislation which re-enacts or consolidates (with or
without modification) any such Legislation; and
16.6.6 references to the masculine shall include the feminine and references in the
singular shall include the plural and vice versa and words denoting persons
shall include any individual, partnership, firm, company, corporation, joint
venture, trust, association, organisation or other entity, in each case whether or
not having separate legal personality.
17

No Partnership

17.1

Nothing in this TIA is intended to or shall operate to create a partnership or joint
venture of any kind between the Parties.

18

Severance of Terms

18.1

If any provision of the TIA is or becomes or is declared invalid, unenforceable or
illegal by the courts of any competent jurisdiction to which it is subject or by order of
any other Competent Authority such invalidity, unenforceability or illegality shall not
prejudice or affect the remaining provisions of the TIA which shall continue in full
force and effect notwithstanding such invalidity, unenforceability or illegality.

19

SONI Step-In Rights

19.1

SONI may take action under this paragraph 19 where:
19.1.1 circumstances have arisen such that SONI considers that NIE Networks is in
delay or default of its construction or maintenance obligations; and
19.1.2 where the Authority has determined that the exercise by SONI of its rights
under this paragraph 19 is necessary.
Action to be Taken Prior to Exercise of Right of Step-In

19.2

Before SONI exercises its right of step-in under this paragraph 19 it may give notice
in writing to NIE Networks with a copy to the Authority, stating its concerns,
indicating that in its opinion there is such a delay or default. NIE Networks must
respond to the notice under clause 19.1.1 within 14 days after it is given. This
response shall be addressed to both SONI and the Authority and should:
19.2.1 If NIE Networks accepts that there is a delay or default, explain in detail the
steps NIE Networks proposes to take in order to reduce, minimise or alleviate
the delay or default; or
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19.2.2 If NIE Networks does not accept that there is a delay or default, explain in
detail its reasons (together with supporting evidence).
19.3

The Authority is the sole determinant as to whether there is a delay or default by NIE
Networks, which it shall determine once it has considered SONI's notification
pursuant to clause 19.1 and NIE Networks' response pursuant to clause 19.2. The
Authority is also the sole determinant of the appropriate response to the notices and
the Parties shall abide by its determination in that regard, including any conditions of
that determination (a "Step-In Direction").

19.4

SONI shall not be entitled to exercise its right to step-in until the Authority has given
a Step-In Direction.
Exercise of the Right of Step-In

19.5

Following the issue of a Step-In Direction by the Authority SONI shall within 5
Business Days serve notice (a "Step-In Notice") on NIE Networks which shall set out
the following:
19.5.1 the action SONI wishes to take (the "Required Action") and in particular the
maintenance or construction activities it wishes to control;
19.5.2 the date it wishes to commence the Required Action;
19.5.3 the time period it reasonably believes which will be necessary for the Required
Action;
19.5.4 whether or not it intends to undertake the Required Action itself, or by
engaging a contractor, or by stepping into an existing contractual arrangement
that NIE Networks has with a contractor; and
19.5.5 confirmation of ownership of any Plant or Apparatus which is the subject of
a Construction Agreement or Transmission Project Agreement.

19.6

Following service of a Step-In Notice SONI shall proceed to undertake the Required
Action as set out therein and shall use reasonable endeavours to ensure that it does not
breach the NIE Networks Transmission Licence or any of NIE Networks' statutory
obligations to the extent that same apply to the Required Action. For the avoidance of
doubt, SONI shall not be liable for any breach of the NIE Networks Transmission
Licence or any of NIE Networks' statutory obligations to the extent that there is a
conflict between such Transmission Licence or statutory obligations and the
provisions of the Step-In Direction.

19.7

NIE Networks shall use reasonable endeavours to co-operate with SONI to enable
SONI to comply with the Step-In Direction.

19.8

NIE Networks shall comply with any Step-In Direction and in particular with any
directions in relation to any existing contractual arrangements between NIE Networks
and a third Party contractor including but not limited to the assignment or novation to
SONI of any such contracts for the purposes of SONI undertaking the Required
Action.
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If applicable, before ceasing to exercise its step-in rights under this paragraph 19
SONI shall deliver a written notice to NIE Networks and the Authority (a "Step-Out
Notice") specifying:
19.9.1 the Required Action it has actually taken; and
19.9.2 the date on which SONI plans to end the Required Action.

19.10 If exceptional circumstances exist such that the standard step-in procedure set out in
clauses 19.4 to 19.8 is inappropriate SONI may, in its notice under clause 19.1,
request the Authority to make its determination under clause 19.3 as a matter of
urgency and without first having a response from NIE Networks.
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1

Introduction

1.1

This Section P sets out procedures for making amendments to the TIA.

2

Amendment of the TIA and TIA Subsidiary Documents

2.1

General

2.2

1 September 2016

2.1.1

For the purposes of this paragraph 2 only, references to the "TIA" shall be
deemed not to include reference to TIA Subsidiary Documents.

2.1.2

The process for amending TIA Subsidiary Documents is set out in subparagraph 2.5.

2.1.3

The TIA and TIA Subsidiary Documents may (and may only) be amended
from time to time pursuant to each Party's Transmission Licence.

2.1.4

An amendment to the TIA or to a TIA Subsidiary Document may necessitate
amendment to the contents of a relevant Construction Agreement or
Transmission Project Agreement and, those agreements shall contain
provisions for such alterations to be effected in those circumstances.

2.1.5

Both Parties shall keep under review whether any possible change to the TIA
or any TIA Subsidiary Document would better facilitate achievement of the
Relevant Aims of the TIA and shall, in accordance with this paragraph 2 and,
to the extent that such matter is not covered by a Proposed Amendment or a
proposed amendment to a TIA Subsidiary Document, propose such change
which, in the Party's opinion, would do so.

Amendment of the TIA
2.2.1

Proposed Amendments
2.2.1.1 A proposal to amend the TIA may be made by any of the following:
(a)

a Party; or

(b)

such person or persons having a relevant interest as may be
designated in writing for this purpose by the Authority from time to
time,

(referred to in this Section P as the "Proposer").
2.2.1.2 The Proposer shall ensure that, as appropriate, each Party, the
Authority and any person designated by the Authority under subparagraph 2.2.1.1 (b), receive a copy of a proposal to amend the TIA
and that the proposal contains the following information:
(a)

Section P
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(b)

a description (in reasonable but not excessive detail) of the issue or
defect which the proposal seeks to address;

(c)

a description (in reasonable but not excessive detail) of the proposal
and of its nature and purpose;

(d)

the reasons why the Proposer believes that the proposal would better
facilitate achievement of the Relevant Aims of the TIA as compared
with the then current version of the TIA, together with background
information in support thereof; and

(e)

where possible, an indication of the potential impact of the proposal
on other industry documents.

2.2.1.3 A proposal made pursuant to and in compliance with sub-paragraph
2.2.1.2 shall be processed as a "Proposed Amendment" as further
provided in this paragraph 2.
2.2.1.4 Upon receipt of a Proposed Amendment, the Parties shall as soon as
reasonably practicable:
(a)

convene a meeting to consider the Proposed Amendment, (here,
together with any other meeting between the Parties in respect of the
Proposed Amendment, "Amendment Meeting"), notifying the
Authority and any person designated by the Authority under subparagraph 2.2.1.1 (b), setting out the date, time and place of the
Amendment Meeting and (unless the Parties, with the Authority's
approval, decide otherwise) giving at least five Business Days notice
before the date of the Amendment Meeting, accompanied by an
agenda of the matters for consideration at the Amendment Meeting
and any supporting papers in existence at the time the notice is given;
and

(b)

post the Proposed Amendment on each Party's website.

2.2.1.5 Each Party shall be entitled to send two representatives to each
Amendment Meeting or such other number of representatives as may
be agreed between the Parties from time to time ("Party
Representatives").
2.2.1.6 The Authority shall be entitled to appoint one or more representatives
to attend and speak at any Amendment Meeting but, for the avoidance
of doubt, such representatives shall not have a right to vote at any
such Amendment Meeting.
2.2.1.7 Any person designated by the Authority under sub-paragraph 2.2.1.1
(b) shall be entitled to attend and speak at any Amendment Meeting
but, for the avoidance of doubt, such representative(s) shall not have a
right to vote at any such Amendment Meeting.
2.2.1.8 The Party Representatives shall use all reasonable endeavours to
decide (as and where relevant) whether the Parties require additional
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information in order to assess whether the Proposed Amendment
would better facilitate achievement of the Relevant Aims of the TIA.
2.2.1.9 Where, pursuant to sub-paragraph 2.2.1.8 above, the Party
Representatives decide that additional information is required the
Proposed Amendment shall be referred for evaluation under subparagraph 2.2.3.
2.2.1.10 Where, pursuant to sub-paragraph 2.2.1.8 above, the Party
Representatives decide that no additional information is required the
Proposed Amendment shall be referred directly to the Assessment and
Report Phase under sub-paragraph 2.2.4.
2.2.2

Urgent Proposed Amendments
2.2.2.1 Any Proposer may recommend that a proposal to amend the TIA be
treated as an Urgent Proposed Amendment and provide a suggested
timetable in relation to same.
2.2.2.2 If it has been recommended that such proposal should be treated as an
Urgent Proposed Amendment pursuant to sub-paragraph 2.2.2.1, the
Parties shall promptly consult with the Authority as to whether such
proposal should be treated as an Urgent Proposed Amendment and, if
so, as to the procedure and timetable which should apply in respect
thereof.
2.2.2.3 Where there is a disagreement or difference regarding the treatment of
a proposal as an Urgent Proposed Amendment, the matter may be
referred to the Authority by either Party or if relevant, by any person
designated by the Authority under sub-paragraph 2.2.1.1 (b), for
determination, stating that there is a disagreement that the proposal
should be treated as an Urgent Proposed Amendment.
2.2.2.4 The Parties shall not treat any proposal as an Urgent Proposed
Amendment except with the prior consent of the Authority.
2.2.2.5 The Parties shall comply with the procedure and timetable in respect
of any Urgent Proposed Amendment approved by the Authority.
2.2.2.6 The procedure and timetable in respect of an Urgent Proposed
Amendment may deviate from all or part of the Amendment
Procedures (save for this sub-paragraph 2.2.2).
2.2.2.7 The Parties shall respectively take all reasonable steps to ensure that
an Urgent Proposed Amendment is considered, evaluated and (subject
to the approval of the Authority) implemented as soon as reasonably
practicable, having regard to the urgency of the matter and, for the
avoidance of doubt, an Urgent Proposed Amendment may (subject to
the approval of the Authority) result in an amendment to the TIA
being made on the day on which such proposal is submitted.

2.2.3
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2.2.3.1 The Parties shall use their reasonable endeavours in order to ensure
that the Evaluation Phase as set out in this sub-paragraph 2.2.3 shall
take no longer than two months from its referral under sub-paragraph
2.2.1.9 up to the referral to the Assessment and Report Phase under
sub-paragraph 2.2.4 unless otherwise agreed by the Authority.
2.2.3.2 An Amendment Meeting may be requested by any Party, the
Authority or any person designated by the Authority under subparagraph 2.2.1.1 (b) at any time during the Evaluation Phase to
discuss progress or any other matters relating to the Proposed
Amendment. On receipt of such a request the Parties shall as soon as
reasonably practicable convene the Amendment Meeting to discuss
such matters, notifying the Authority and any person designated by
the Authority under sub-paragraph 2.2.1.1 (b), setting out the date,
time and place of the Amendment Meeting.
2.2.3.3 Following referral of a Proposed Amendment pursuant to subparagraph 2.2.1.9, the Parties shall invite representations or
commission such studies, working groups and other evaluation as it
deems appropriate in order that each Party is provided with sufficient
information such that it can assess whether the Proposed Amendment
would better facilitate achievement of the Relevant Aims of the TIA.
2.2.3.4 Following receipt of any representations, study, working group report
or other evaluation pursuant to sub-paragraph 2.2.3.2, the Parties shall
consider whether the information provided is sufficient for each Party
to form a view as to whether the Proposed Amendment would better
facilitate achievement of the Relevant Aims of the TIA and may
invite such further representations, studies, working groups and other
evaluation as it deems appropriate until the Parties consider that the
information provided is sufficient.
2.2.3.5 Following completion of this Evaluation Phase under this subparagraph 2.2.3, the Parties shall refer the Proposed Amendment
directly to the Assessment and Report Phase under sub-paragraph
2.2.4.
2.2.4

Assessment and Report Phase
2.2.4.1 The Parties shall use their reasonable endeavours in order to ensure
that the Assessment and Report Phase as set out in this sub-paragraph
2.2.4 shall take no longer than two months from its initiation by
referral under sub-paragraphs 2.2.1.10 or 2.2.3.4 up to submission of
the Amendment Report to the Authority under sub-paragraph 2.2.4.10
unless otherwise agreed by the Authority.
2.2.4.2 An Amendment Meeting may be requested by any Party, the
Authority or any person designated by the Authority under subparagraph 2.2.1.1 (b) at any time during the Assessment and Report
Phase to discuss progress or any other matters relating to the
Proposed Amendment. On receipt of such a request the Parties shall
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as soon as reasonably practicable convene the Amendment Meeting to
discuss such matters, notifying the Authority and any person
designated by the Authority under sub-paragraph 2.2.1.1 (b), setting
out the date, time and place of the Amendment Meeting.
2.2.4.3 Following referral to the Assessment and Report Phase under subparagraphs 2.2.1.10 or 2.2.3 4, the Parties shall prepare an analysis
and impact assessment (to the extent that such assessment has not
already been provided as part of the Evaluation Phase)
("Assessment"). Such Assessment shall include an assessment by
each Party of the likely effect of the Proposed Amendment on that
Party's licensable activities including a description of any works
necessary to implement the change and an estimate of the
development, capital and operating costs associated with
implementing the changes to the TIA and TIA Subsidiary Documents,
provided that, so far as any such Assessment requires information
which is not generally available, such Assessment shall be made on
the basis of that Party's proper assessment (which that Party shall
make available for these purposes) of the impact of the Proposed
Amendment on that Party.
2.2.4.4 Following completion of the Assessment under sub-paragraph 2.2.4.2
the Parties shall prepare a report and recommendation as to whether
the Proposed Amendment better facilitates achievement of the
Relevant Aims of the TIA.
2.2.4.5 Where the Parties cannot reach a decision pursuant to sub-paragraph
2.2.4.3, each Party shall prepare its own written opinion as to whether
the Proposed Amendment would better facilitate the Relevant Aims
of the TIA and whether or not it recommends to the Authority that a
Proposed Amendment should or should not be made and such written
opinions shall be incorporated into the report.
2.2.4.6 Where the Parties are intending to recommend to the Authority that a
Proposed Amendment should be made, such text to amend the TIA
shall be prepared by the Proposer.
2.2.4.7 Where proposed text to amend the TIA has been produced pursuant to
sub-paragraphs 2.2.4.5 the Parties (and any Proposer who is a person
designated by the Authority under sub-paragraph 2.2.1.1 (b) and
whose Proposed Amendment) shall decide whether to approve (or
amend and then approve) the proposed text, failing which decision,
the text shall stand but each Party (and any Proposer of such Proposed
Amendment that is the subject of the text, where such Proposer is a
person designated by the Authority under sub-paragraph 2.2.1.1 (b))
shall prepare written representations giving its own opinion on such
text.
2.2.4.8 Following completion of the steps set out in sub-paragraphs 2.2.4.2 to
2.2.4.6 above (where relevant), the Parties shall prepare a proposed
version of the Amendment Report setting out:
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(a)

the Proposed Amendment;

(b)

the recommendation of each of the Parties prepared pursuant to subparagraph 2.2.4.3 as to whether or not such Proposed Amendment
should be made, including the Parties' analyses of whether (and, if so,
to what extent) the Proposed Amendment would better facilitate
achievement of the Relevant Aims of the TIA and the views and
rationale in respect thereof;

(c)

draft text prepared pursuant to sub-paragraph 2.2.4.5 and any
representations on such text where relevant;

(d)

a summary of the Assessments provided pursuant to sub-paragraph
2.2.4.2;

(e)

the proposed Implementation Date of the Proposed Amendment as
agreed by the Parties; and

(f)

(to the extent that such matters are not included pursuant to subparagraph (d)), an analysis of:
(i)

the impact of the Proposed Amendment on any other industry
documents, TIA Subsidiary Documents and contents of any
Construction Agreement or Transmission Project Agreement;

(ii)

the changes which would be required to give effect to the
Proposed Amendment in relation to any other industry
documents, TIA Subsidiary Documents and contents of any
Construction Agreement or Transmission Project Agreement;

(iii)

the mechanism and likely timescale for making the changes
referred to in sub-paragraph (ii);

(iv)

the changes or developments which would be required to
computer systems and, if practicable, processes used in
connection with the operation of arrangements established
under any other industry documents;

(v)

the mechanism and likely timescale for making the changes
referred to in sub-paragraph (iv);

(vi)

an estimate of the costs associated with making and delivering
the changes referred to in sub-paragraphs (ii) and (iv), such
costs being expected to relate to: for (ii), the costs of
implementing amendments to any other industry documents,
TIA Subsidiary Documents, or Construction Agreements or
Transmission Project Agreement, and for (iv), the costs of
changes to computer systems and possibly processes which
are established for the operation of any other industry
documents,
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together with a summary of representations of the Parties in relation
to such matters, (here referred to as the "Proposed Amendment
Report") which Proposed Amendment Report shall be approved and
amended as appropriate by the Parties (save for the contents of those
sections where representations are to be provided by each Party in its
own capacity as specified above or a person designated by the
Authority under 2.2.1.1.(b)).
2.2.4.9 Pursuant to sub-paragraph 2.2.4.7, the Parties shall:
(a)

circulate the Proposed Amendment Report to any persons
designated by the Authority under sub-paragraph 2.2.1.1 (b)
and publish it on each Party's website;

(b)

invite representations in relation to the Proposed Amendment
Report within such period as the Parties shall determine (and,
in any event, not more than ten Business Days); and

(c)

on receipt of representations pursuant to sub-paragraph (b),
prepare a summary of such representations.

2.2.4.10 Pursuant to sub-paragraph 2.2.4.8, the Parties shall consider the
representations made in response to the Proposed Amendment Report
and shall make such changes to the Proposed Amendment Report as
may be agreed by the Parties (save for the contents of those sections
where representations are to be provided by each Party or other
person designated by the Authority under sub-paragraph 2.2.1.1 (b)).
2.2.4.11 Following the process referred to in sub-paragraph 2.2.4.9, the
Proposed Amendment Report shall be referred to as the "Amendment
Report". The Parties shall finalise the Amendment Report and attach
the summary of representations prepared pursuant to sub-paragraph
2.2.4.8 (c) (together with the actual representations received), to the
Amendment Report and shall promptly:
(a)

submit such Amendment Report to the Authority; and

(b)

copy such Amendment Report to any person designated by the
Authority under sub-paragraph 2.2.1.1 (b); and

(c)

post it on each Party's website.

2.2.4.12 Each Amendment Report shall be addressed and furnished to the
Authority and none of the facts, opinions or statements contained in
such Amendment Report may be relied upon by any other person.
2.2.4.13 The Parties shall publish any notice received from the Authority
following submission of the Amendment Report in relation to the
approval (or otherwise) of a Proposed Amendment on each Party's
website.
2.3

Amendment Register
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2.3.1

The Parties shall establish and maintain a register (the "Amendment Register")
which shall record the matters set out in sub-paragraph 2.3.3.

2.3.2

The purpose of the Amendment Register shall be to assist the Parties in the
operation of the Amendment Procedures under this TIA and to enable the
Parties and other interested third parties (including any person designated by
the Authority under sub-paragraph 2.2.1.1 (b)) to be reasonably informed of
the progress of Proposed Amendments and Approved Amendments from time
to time.

2.3.3

The Amendment Register shall record, and the Parties shall use all reasonable
endeavours to ensure that the Amendment Register is updated with, as soon as
is reasonably practicable:
(a)

details of each Proposed Amendment (including the name of the
Proposer, the date of the Proposed Amendment and a brief description
of the Proposed Amendment;

(b)

the current status and progress of each Proposed Amendment and the
anticipated date for reporting to the Authority in respect thereof;

(c)

the current status and progress of each Approved Amendment; and

(d)

such other matters as the Parties may consider appropriate from time
to time in order to achieve the purposes set out in sub-paragraph
2.3.2.

2.3.4

In the event that the Authority at any time submits a written request to the
Parties to provide to it any information with respect to consideration or
progress of any Proposed Amendment or Urgent Proposed Amendment, then
the Parties shall promptly comply with such request.

2.3.5

If, following discussion with the Parties, the Authority issues a notice
requesting the Parties to amend the timetable for a Proposed Amendment or
any Urgent Proposed Amendment (including the priority afforded to and
between such proposals), the Parties shall use their reasonable endeavours to
comply with such notice.

2.3.6

The Amendment Register shall, in addition to those matters set out in subparagraphs 2.3.2, also include details of each Proposed Amendment which has
been rejected by the Authority and each Approved Amendment which has
been implemented pursuant to sub-paragraph 2.4 for a period of six months
after such rejection or implementation.

2.3.7

The Parties shall publish the Amendment Register (as updated from time to
time and indicating the revisions since the previous issue) on each Party's
website in order to bring it to the attention of interested third parties and a
copy of any updated Amendment Register shall be sent to the Authority.

Implementation
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2.4.1

Following the receipt of notification from the Authority that a Proposed
Amendment has been approved, the TIA shall be amended in accordance with
the terms of such notice.

2.4.2

An amendment to the TIA shall take effect from the date and time as specified
in the notice referred to in sub-paragraph 2.4.1 or, in the absence of any such
specified time and date, 00:00 hours on the day next following the date of
service of such notice.

2.4.3

The Parties shall be responsible for implementing any Approved Amendment
in accordance with this sub-paragraph 2.4.

2.4.4

The Parties shall as soon as reasonably practicable make such amendments to
TIA Subsidiary Documents or adopt such new TIA Subsidiary Documents as
are necessary to give full and timely effect to an Approved Amendment by the
Implementation Date.

2.4.5

In relation to Approved Amendments:
(a)

each Party shall use its reasonable endeavours to progress changes
required to other industry documents with which it is involved in
order to give full and timely effect to an amendment to the TIA by the
Implementation Date; and

(b)

each Party shall do what is required to those of its systems and
processes which support the operation of the TIA as may be necessary
in order to give full and timely effect to an amendment to the TIA by
the Implementation Date.

2.4.6

Without prejudice to the obligations of the Parties under this sub-paragraph
2.4, the Implementation Date may be extended or shortened with the prior
approval of, or at the direction of, the Authority.

2.4.7

Any Party shall apply to the Authority for an extension of the Implementation
Date if it becomes aware of any circumstances that are likely to cause a delay
in the implementation of an Approved Amendment.

2.4.8

An amendment made pursuant to and in accordance with this paragraph 3 shall
not be impaired or invalidated in any way by any inadvertent failure to comply
with or give effect to this sub-paragraph 2.4.

Amendment and Creation of TIA Subsidiary Documents
2.5.1

The Parties may amend (whether by way of modification, deletion, addition,
replacement or otherwise) existing TIA Subsidiary Documents or create
additional TIA Subsidiary Documents subject to and in accordance with the
procedures set out in this sub-paragraph 2.5.

2.5.2

The Parties may only make amendments to existing TIA Subsidiary
Documents or create additional TIA Subsidiary Documents if and to the extent
that:
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2.5.2.1 the amendment or addition falls within the terms and arrangements
set out in licence condition 17 in NIE Networks' Transmission
Licence and licence condition 18 in SONI's Transmission Licence;
and
2.5.2.2 the amendment or addition does not impair, frustrate or invalidate the
provisions of the TIA; and
2.5.2.3 the amendment or addition does not impose new obligations or
liabilities or restrictions of a material nature on Parties which are not
subsidiary to the rights and obligations of the Parties under the TIA;
and
2.5.2.4 the amendment or addition is not inconsistent or in conflict with the
TIA, either Party's Transmission Licence or other relevant statutory
requirements; and
2.5.2.5 the Parties deem that the amendment or addition is appropriate to
support compliance with the TIA.
2.5.3

The Parties shall use reasonable endeavours to agree between themselves any
amendment to an existing TIA Subsidiary Document or creation of a new TIA
Subsidiary Document that is proposed by one of the Parties.

2.5.4

The Parties may agree an amendment to an existing TIA Subsidiary Document
or creation of a new TIA Subsidiary Document under this sub-paragraph 2.5
despite the prohibition in sub-paragraph 2.5.2.3 only where the Authority has
notified the Parties in writing that they may do so. The Parties shall provide
the Authority with such information as it may direct in order to inform its
decision under this sub-paragraph 2.5.4.

2.5.5

Where the Parties are unable to reach agreement pursuant to sub-paragraph
2.5.3, any Party may promptly forward the matter as a Dispute to the
Authority under Section Q, whereupon the Parties shall comply with such
determination and direction as the Authority may make after taking such steps
as the Authority may deem fit in order to make such direction (including,
without limitation, seeking representations from the Parties and any other
person and consulting on any potential amendment to an existing TIA
Subsidiary Document or creation of a new TIA Subsidiary Document). The
Parties shall be bound by such direction as the Authority shall make in relation
to an amendment to a TIA Subsidiary Document or creation of a new TIA
Subsidiary Document until such time as the Parties can agree between
themselves any changes pursuant to this sub-paragraph 2.5.

2.5.6

For the avoidance of doubt, any direction made by the Authority pursuant to
sub-paragraph 2.5.5 shall not constitute approval of any such amendment to a
TIA Subsidiary Document or creation of a new TIA Subsidiary Document and
any notice issued by the Authority pursuant to sub-paragraph 2.5.5 shall only
constitute a waiver of such prohibition for the purpose of this TIA and shall
not constitute approval of the amendment to a TIA Subsidiary Document or
creation of a new TIA Subsidiary Document in any other respect.
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The Parties shall immediately (and in any event prior to the effective date
specified by the Parties in such amended TIA Subsidiary Document or new
TIA Subsidiary Document):
2.5.7.1 send a copy of the amended TIA Subsidiary Document or new TIA
Subsidiary Document to the Authority;
2.5.7.2 update any TIA schedule listing TIA Subsidiary Documents to
include the relevant details of the amended TIA Subsidiary Document
or new TIA Subsidiary Document;
2.5.7.3 send a notice containing a copy of the amended TIA schedule listing
TIA Subsidiary Documents to the Authority upon the date of which
notice, such amended Schedule shall be deemed to be an amendment
to the TIA for the purposes of this Section P;
2.5.7.4 post a copy of the amended TIA schedule listing TIA Subsidiary
Document on each Party's website; and
2.5.7.5 update the library of TIA Subsidiary Documents on each Party's
website.

2.5.8

2.6

An amendment to a TIA Subsidiary Document or the addition of a new TIA
Subsidiary Document pursuant to this sub-paragraph 2.5 shall take effect on
the date specified in any notice issued pursuant to Section P, sub-paragraph
2.5.7.

Publication
2.6.1

Subject to this Section P, any representations submitted by a Party or other
person pursuant to the Amendment Procedures (including, without limitation,
any Proposed Amendment, Assessment or representation or text in relation to
any of these) may be made publicly available except as expressly requested by
such Party or other person by notice in writing to the other Party and any
persons designated under sub-paragraph 2.2.1.1 (b)).

2.6.2

The Parties shall not be liable for any accidental publication of a
representation made pursuant to sub-paragraph 2.2.4.

2.6.3

For the avoidance of doubt, all representations made pursuant to this
paragraph 3 (whether or not marked confidential) may be sent to the
Authority.

2.6.4

In addition to sub-paragraph 2.6, where any provision of this Section P
provides for data, information or reports to be published or made available to
Parties and/or other persons, the Parties shall exclude therefrom any matters in
respect of which the Authority issues a notice to the Parties for the purposes of
this paragraph 2.
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Disputes

1

Introduction

1.1

This Section Q sets out:
1.1.1

the obligations on both Parties to escalate and seek to resolve Disputes;

1.1.2

the types of Dispute that may be referred to the Authority under the TIA and
the arrangements and obligations in relation to such referrals; and

1.1.3

processes relating to Disputes referred to arbitration under the TIA and the
arrangements and obligations in relation to such referrals.

2

General

2.1

Subject to any contrary provision of the Order, the Regulations, either Party's
Transmission Licence, or the rights, powers, duties and obligations of the Authority or
the Department, under the Order, the Regulations or either Party's Transmission
Licences or otherwise howsoever, any difference or disagreement of whatever nature
howsoever arising in connection with this TIA between the Parties shall be resolved
as provided in the applicable Section of the TIA and this Section Q.

2.2

Notwithstanding the remaining provisions of this Section Q, SONI and NIE Networks
shall identify and progress all differences and disagreements without undue delay and
consistently with the objective of resolving such differences and disagreements as
quickly and as efficiently as reasonably practicable.

3

Dispute Resolution

3.1

The Parties shall use reasonable endeavours to resolve any difference or disagreement
arising between the Parties out of or in connection with this TIA to the satisfaction of
both Parties within 5 Business Days of the difference or disagreement first being
notified to one Party by the other Party.

3.2

If such difference or disagreement has not been resolved to the satisfaction of both
Parties in accordance with paragraph 3.1, the CEOs (or other senior representatives)
from both Parties shall meet, either in person or by telephone, within 5 Business Days
of the end of the period referred to in paragraph 3.1 in good faith to resolve the issue.

3.3

If within 5 Business Days of the meeting referred to in paragraph 3.2 the difference or
disagreement has not been resolved to the satisfaction of both Parties, either Party
may refer the matter to the Authority in accordance with paragraph 4 below.

3.4

If within 5 Business Days of the meeting referred to in paragraph 3.2 any difference
or disagreement is not resolved to the satisfaction of both Parties the Parties may
agree to attempt in good faith to resolve such matter by mediation in accordance with
the Centre for Effective Dispute Resolution (CEDR) Model Mediation Procedure by
giving notice in writing an Alternative Dispute Resolution Notice (an "ADR Notice")
to the other Party requesting mediation in accordance with this paragraph 3.4, such
mediation to start within 10 Business Days of the date of the ADR Notice. If the
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Parties fail to resolve such matter by mediation in accordance with this paragraph 3.4,
the Parties either Party may refer the matter to the Authority in accordance with
paragraph 4.
3.5

Any matter referred to the Authority in accordance with this paragraph 3.3 or 3.4 shall
be termed a dispute ("Dispute") for the purposes of this TIA.

4

Referrals to the Authority

4.1

Subject to sub-paragraph 3, either Party may refer any Dispute falling under
paragraphs 4.5 or 4.6 or any Implementation Dispute under paragraph 4.8 to the
Authority for determination by issuing a Reference Notice to the Authority copied to
the other Party.

4.2

Subject to subparagraph 3.3, a Party may refer any Dispute not falling under subparagraphs 4.5 or 4.6 to the Authority. If the Authority notifies either Party that it will
not determine a Dispute referred to it under this sub-paragraph 4.2 then either Party
may refer that Dispute to arbitration in accordance with paragraph 5.

4.3

The Authority's determination of any Dispute under this paragraph 4 shall be
conducted in accordance with its statutory powers under the Order.

4.4

Any Dispute falling under paragraphs 4.5, 4.6 or 4.8 shall not be capable of being
referred to arbitration pursuant to the rules of the Electricity Arbitration Association
or otherwise, or to any court.

4.5

In addition to those matters falling under paragraph 4.6, the following matters shall
constitute those Disputes referable to the Authority under the TIA:

4.6

4.5.1

a failure to agree pursuant to Section A, sub-paragraph 4.4;

4.5.2

a failure to agree an amendment to the form of the Transmission Services
Specification pursuant to Section B, sub-paragraphs 3.4.1 and 3.5;

4.5.3

a dispute in relation to the reasonableness of a request for further information
by SONI pursuant to Section B, sub-paragraph 3.6;

4.5.4

a dispute as to the reasonableness of a request for information pursuant to
Section B, sub-paragraph 6.5;

4.5.5

a dispute pursuant to Section N, sub-paragraph 5.1;

4.5.6

a failure to agree pursuant to Section P, sub-paragraph 2.5.4; and

4.5.7

a dispute as to whether a matter falling under paragraph 4.6 materially and
adversely affects a Party's ability to develop and maintain an efficient, coordinated and economical system of electricity for the purpose of determining
such Party's entitlement to refer a matter to the Authority under paragraph 4.6.

In addition to those matters falling under paragraph 4.5, the following matters shall
constitute Disputes referable to the Authority under the TIA only where such
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matter(s) materially adversely affect(s) that Party's ability to plan, operate, develop or
maintain an efficient, co-ordinated and economical system of electricity transmission:
4.6.1

a dispute in relation to a Services Restoration Proposal under Section B, subparagraph 4.8;

4.6.2

a dispute in relation to a modification to a Services Restoration Proposal under
Section B, sub-paragraph 4.9;

4.6.3

a dispute in relation to either the reasonableness of a request by SONI or the
adequacy of preparatory steps taken by NIE Networks pursuant to Section B,
sub-paragraph 4.13;

4.6.4

a dispute in relation to the agreement of the Annual Planning Programme
pursuant to Section C, sub-paragraph 3.1;

4.6.5

a dispute in relation to the agreement of the Transmission Development
Programme pursuant to Section C, sub-paragraph 5.2;

4.6.6

a dispute in relation to a Planning Request pursuant to Section C, subparagraph 6.8;

4.6.7

a dispute in relation to a Functional Specification Change Request pursuant to
Section C, sub-paragraph 10.5;

4.6.8

a dispute in relation to a Design Specification Change Request pursuant to
pursuant to Section C, sub-paragraph 11.5;

4.6.9

a dispute in relation to a Transmission Project Instruction Change Request
pursuant to Section C, sub-paragraph 12.5;

4.6.10 a dispute in relation to the reasonableness of a request by SONI for
information or a change made to a Connection Site Specification pursuant to
Section C, sub-paragraph 14.2;
4.6.11 a dispute in relation to the effectiveness of a SONI Construction Application
pursuant to Section D, sub-paragraph 2.4;
4.6.12 a dispute in relation to a notice by NIE Networks that it does not intend to
submit a Construction Offer pursuant to Section D, sub-paragraph 3.2;
4.6.13 a dispute in relation to the effectiveness of a Construction Offer pursuant to
Section D, sub-paragraph 3.5;
4.6.14 a dispute in connection with a Construction Offer pursuant to Section D, subparagraph 4.2;
4.6.15 a failure to agree Communications Plant under Section D, sub-paragraph 8.1;
4.6.16 a dispute in relation to a request to change NIE Networks Asset Maintenance
Policies pursuant to Section E, sub-paragraph 3.6;
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4.6.17 a dispute in relation to a request to change NIE Networks' Annual
Maintenance Plan pursuant to Section E, sub-paragraph 4.6;
4.6.18 a dispute in relation to NIE Networks' requests for Outages pursuant to
Section F, sub-paragraph 4.7;
4.6.19 a dispute in relation to a change to the Final Version of the Outage Plan
pursuant to Section F, sub-paragraph 6.6;
4.6.20 a dispute in relation to a failure to agree the Outage Implementation Process
pursuant to Section F, sub-paragraph 7.1;
4.6.21 a failure to agree a change to the Outage Implementation Process pursuant to
Section F, sub-paragraph 7.5: and
4.6.22 a dispute in relation to an Emergency Return to Service Time pursuant to
Section F, sub-paragraph 8.1.1.
4.7

The Authority's determination of a Dispute pursuant to this paragraph 4 shall, without
prejudice to any ability of either Party to apply for judicial review of any
determination, be final and binding on the Parties.

4.8

It is expected that, in most cases, the Authority's determination of a Dispute pursuant
to this paragraph 4 will set out the effect of the determination in terms of any actions
or other steps that the Parties should take. To the extent that there is a Dispute
between the Parties over the implementation of any such determination by the
Authority (an "Implementation Dispute"), then any Party may, subject again to the
obligation to hold initial discussions in the same terms as under paragraph 3, refer the
Implementation Dispute back to the Authority for determination.

4.9

Following a determination under this paragraph 4, each Party shall take such steps as
are required to give full and timely effect to that determination including, without
limitation, issuing, withdrawing or modifying any document, notice, plan or process
or taking any other steps required pursuant to the TIA.

5

Referrals to Arbitration

5.1

Subject to paragraph 3, either Party may, unless otherwise specified in the TIA, refer
a Dispute that is not specifically designated for referral to the Authority under the TIA
to arbitration under this paragraph 5. Any Dispute referred under this paragraph shall
be referred to and finally resolved by arbitration under the rules of the Electricity
Arbitration Association from time to time in force (the "Rules"), by one of more
arbitrators appointed in accordance with the Rules (the "Tribunal"), and which Rules
are deemed to be incorporated by reference into this paragraph. The Party
commencing arbitration under the Rules shall send a copy of his Notice to Arbitrate to
the Authority (as well as the other Party.).

5.2

The law of Northern Ireland shall be the proper law of reference to arbitration under
this paragraph 5 and, in particular (but not so as to derogate from the generality of the
foregoing), the provisions of the Arbitration Act 1996 shall apply to any such
arbitration wherever it or any part of it shall be conducted save as prescribed in the
Rules.
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5.3

Any Tribunal appointed by the Electricity Arbitration Association under this
paragraph 5 shall determine such issues as are referred to him or them consistently
with any determination by the Authority of a Dispute under paragraph 4, whether or
not relating to the same or different facts.

5.4

The Tribunal of a Dispute under this paragraph 5 may order that the arbitration be
stayed pending approval by the Authority of a proposal to amend the TIA.
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Grid Code

1

Grid Code

1.1

SONI and NIE Networks hereby undertake with the other to be bound by and to
comply with the Grid Code insofar as applicable subject to any derogations from the
provisions of the Grid Code granted at or after the date hereof to either by the
Authority.
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Transmission/Distribution System Connection & Use of System

1

Right To Be and Remain Connected and Energised

1.1

NIE Networks shall (subject to the provisions of the Relevant Documents) have the
right for the Distribution Connection Equipment to be and remain connected to the
Transmission System at the Connection Point and to be and remain Energised for
the remainder of the Term.

2

Applications for Distribution Connections Requiring Transmission Works

2.1

Where a person applies to NIE Networks for an offer to connect, or to modify an
existing connection, to the Distribution System which, in NIE Networks' view may
require a Construction Project were it to proceed, NIE Networks shall submit an
application to SONI to provide any necessary transmission works.

2.2

Should SONI receive such an application from NIE Networks then SONI shall submit
an offer to NIE Networks to provide such works as may be chargeable to a connectee
under SONI's [].

2.3

Should NIE Networks accept SONI's offer then NIE Networks shall pay the charges
as set out in SONI's offer and as recorded in a statement of account drawn up for that
purpose. The offer provided by SONI shall be in accordance with the terms and
methods of calculation set out in SONI's [].

2.4

Any offer submitted by SONI to NIE Networks pursuant to sub-paragraph 2.2 shall be
in accordance with a Construction Offer provided by NIE Networks to SONI
pursuant to Section D, sub-paragraph 4.4.

2.5

Notwithstanding sub-paragraph 2.3 any charges so payable may be netted off other
payments falling due under the TIA.

3

Emergency/Temporary De-Energisation

3.1

If, in the reasonable opinion of SONI, the condition or performance of the
Connection Equipment, the Distribution System or the Transmission System or
other Plant or Apparatus poses a threat of injury or material damage to any person or
property (whether belonging to or operated by SONI, NIE Networks or any other
person) SONI shall have the right to De-energise the Connection Point if it considers
it necessary or expedient to do so to avoid such danger, injury or damage.

3.2

SONI may De-energise the Connection Point at any time if and to the extent that
SONI acting as a Reasonable and Prudent Operator considers it necessary to do
so:3.2.1

Section S

to enable SONI to inspect or to effect alterations, maintenance, repairs,
removals, replacements or additions to any part of the Transmission System
and any interconnector or to facilitate such actions in respect of the
Distribution System;
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3.2.2

in the case of emergency affecting or liable to affect the proper working of the
Transmission System or any other system through which SONI receives a
supply of electricity directly or indirectly; or

3.2.3

to avoid interference with any supply for the time being delivered by SONI to
any person.

3.3

Any De-Energisation of the Connection Point must be carried out in accordance
with the provisions of the Grid Code and agreed safety procedures.

3.4

SONI shall Re-Energise the Connection Point as soon as practicable after the
circumstances leading to any De-energisation under this paragraph 3 have ceased to
exist.

4

Prudent Operating Practice

4.1

SONI, as a Reasonable and Prudent Operator, shall ensure that the Transmission
Connection Equipment is operated in accordance with the Grid Code, and NIE
Networks, as a Reasonable and Prudent Operator, shall ensure that the
Distribution Connection Equipment is operated in accordance with the Grid Code,
save that nothing in this paragraph shall prevent the Distribution System from
responding to an unplanned event in either system such as to prevent outage or
increase the stability of that system.

5

Rights of Access

5.1

Each Party hereby grants the other all necessary rights of access as are required for
the purposes of using, operating, maintaining, inspecting, repairing and, if necessary,
renewing or replacing the Transmission Connection Equipment or the Distribution
Connection Equipment.

5.2

At each NIE Networks distribution substation to which a Relevant Power Station is
connected NIE Networks shall so far as it is able to do so:
5.2.1

permit SONI to locate its SCADA and other telemetry and control equipment
which SONI reasonably requires to be located at such substation pursuant to
obligations in the SONI Transmission Licence within the NIE Networks
switch room and/or NIE Networks control room and provide a power supply
to such equipment;

5.2.2

procure such access rights as SONI may reasonably require for the purpose of
installing, using, operating, maintaining, inspecting, repairing and, if
necessary, renewing or replacing such equipment subject to compliance by
SONI with such reasonable directions regarding access as may be given by
NIE Networks or the site owner (as the case may be).

6

Site Specific Technical Conditions

6.1

NIE Networks shall use all reasonable endeavours to ensure that the Distribution
Connection Equipment complies with and shall continue to comply with any site
specific technical conditions. SONI shall ensure that NIE Networks uses all
reasonable endeavours to ensure that the Transmission Connection Equipment
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complies with and shall continue to comply with any other site specific technical
conditions.
6.2

If NIE Networks or SONI wishes to modify, alter or otherwise change the site specific
technical conditions or the manner of their operation:6.2.1

if the change is agreed not to be significant, it may do so upon obtaining the
agreement of the other Party, such agreement not to be unreasonably
withheld; or

6.2.2

in absence of such agreement, such modification, alteration or change shall be
deemed to be a Modification for the purposes of the TIA.

7

Distribution User Requirements, Energisation and De-energisation

7.1

NIE Networks shall not Energise the connection between any Relevant Power
Station and the Distribution System unless the user in respect of such Relevant
Power Station has entered into the relevant agreement with SONI for use of the
Transmission System, or for Grid Code compliance, as the case may be, as specified
from time to time in Schedule 4 by SONI.

7.2

SONI shall notify NIE Networks in writing as soon as the condition has been satisfied
in each particular case. SONI and NIE Networks shall notify each other as soon as
reasonably practical if either Party becomes aware that a Power Station becomes or
has ceased to be a Relevant Power Station

7.3

NIE Networks shall De-energise the connection equipment of or related to the use by
any user referred to in paragraph 7.1 as soon as reasonably practicable following the
instruction of SONI where such instruction is made pursuant to an agreement referred
to in paragraph 7.1 SONI shall reimburse any expenses reasonably incurred in relation
to such act of De-energisation, if any, and shall indemnify NIE Networks against any
liability for loss or damage suffered by it as a result of such De-energisation. Details
of any such circumstances likely to lead to such a De-energisation shall be notified
promptly by SONI to NIE Networks. NIE Networks shall promptly notify SONI of
any such De-energisation.

7.4

Schedule 4 contains the form of agreement to be entered into between SONI and a
user in respect of a wind farm power station between 5MW and 10MW that is
connected to the Distribution System for Grid Code compliance, where such user
does not otherwise have an agreement with SONI for use of system.

7.5

Where NIE Networks De-energises the connection equipment of or related to the use
by any user referred to in paragraph 7.1 other than in the circumstances described in
paragraph 7.3 NIE Networks shall promptly notify SONI of any such Deenergisation.

8

Definitions

8.1

In this Section S:
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"Connected" or "Connection" or "Connecting" means the installation of the
Transmission Connection Equipment in such a way that, subject to Energisation,
Transfers may be made;
"Connection Equipment" means the Transmission Connection Equipment and/or
the Distribution Connection Equipment;
"Connection Point" means the point at which the Transmission Connection
Equipment is connected to the Distribution Connection Equipment;
"De-energisation" means the movement of any isolator, breaker or switch or the
removal of any fuse so as to prevent electricity from flowing to the Transmission
System from the Distribution System (and vice versa) and "De-energised", "Deenergise" and "De-energising" shall be construed accordingly;
"Disconnect" or "Disconnection" or "Disconnected" means the permanent electrical
disconnection of all or any of the Transmission Connection Equipment from the
Distribution Connection Equipment;
"Distribution Connection Equipment" means the Plant and Apparatus agreed as
such between the Parties;
"Energise" or "Energising" or "Energisation" or "Energised" means the movement
of any switch or the insertion of any fuse or the taking of any other step so as to
enable an electrical current to flow at the Connection Point;
"Power Station" means an installation comprising one or more turbine generators or
wind turbine generators owned and/or controlled by the same generator (being a
person granted a licence or exemption under the Order), which may reasonably be
considered as being managed as one Power Station.
"Relevant Power Station" means a Power Station which participates in the Single
Electricity Market (as defined in the Transmission Licence) pursuant to the TSC
and/or is a wind farm power station between 5MW and 10MW that is connected to
the Distribution System.
"Reasonable and Prudent Operator" means a person exercising that degree of skill,
diligence, prudence and foresight which would reasonably and ordinarily be expected
from a skilled and experienced operator engaged in the same type of undertaking
under the same or similar circumstances;
"Re-energise" or "Re-energisation" or "Re-energised" means Energisation on a
second or subsequent occasion during the currency of the TIA, following a Deenergisation;
"Relevant Document" means the Grid Code, the Distribution Code and the TIA;
"Term" means the period of the TIA;
"Transfer(s)" means the transfer of electricity from the Distribution System to the
Transmission System and/or from the Distribution System to the Transmission
System, as the context requires;
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"Transmission Connection Equipment" means the Plant, Apparatus and other
items
agreed
as
such
between
the
Parties.
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Transition

1

Introduction

1.1

This Section T sets out certain transitional arrangements to be undertaken by the
Parties to enable the Parties to meet their obligations under this TIA, which mainly
relate to annual cyclical processes. These processes include:
1.1.1

Transmission planning; and

1.1.2

Outage planning.

1.2

This Section T will be in effect up to the end of the Transition Period, which shall be
the period up until the end of December 2007, or such other date as the Parties may
agree with the Authority.

1.3

The dates in paragraphs 2 and 3 may be amended by agreement between the Parties
provided any changed dates are within the Transition Period.

2

Transmission Planning

2.1

NIE Networks and SONI shall agree by the date agreed pursuant to sub-paragraph 1.2
an initial programme of activities ("Annual Planning Programme") required to be
undertaken by both Parties to support NIE Networks' annual assessment of the
compliance of the Transmission System with the relevant sections of the
Transmission and Distribution System Security and Planning Standards. Any failure
to agree the Annual Planning Programme may be referred by either Party as a Dispute
to the Authority in accordance with Section Q, sub-paragraph 4.1.

3

Outage Planning

3.1

By the end of November 2007 SONI shall issue to NIE Networks for comment such
parts of the Outage Plan which cover Outages for the following calendar year.

3.2

By the end of December 2007 SONI shall ensure that the Outage Plan takes into
account (insofar as is reasonable and practicable) any information or feedback
received from NIE Networks, pursuant to sub-paragraph 3.1.

Section T

Page 97

Transmission Interface Arrangements

Section U

1 September 2016

Definitions

“ADR Notice”

See “Alternative Dispute Resolution Notice”

“Adoption”

the ownership transfer of the Contestable Works
from the User, or the User’s ICP, as appropriate, to
NIE Networks;

“Affiliate”

in relation to a Licensee or any subsidiary of a
holding company of a Licensee, means any holding
company of the Licensee or any subsidiary of the
Licensee or any subsidiary of a holding company of
the Licensee, in each case within the meaning of
Article 4 of the Companies (Northern Ireland) Order
1986;

“All-Island Transmission
Networks”

means the Transmission System and the RoI
Transmission System taken together;

“Alternative Dispute Resolution
Notice”

a notice served on a Party to initiate dispute
resolution through mediation, as set out in Section Q,
sub-paragraph 3.4;

“Amendment Meeting”

a meeting convened to consider a Proposed
Amendment, as set out in Section P, sub-paragraph
2.2.1.4;

"Amendment Procedures"

the procedures to be followed in respect of
amendments to the TIA as set out in Section P,
paragraph 2;

“Amendment Register”

the register established and maintained by the Parties
in accordance with Section P, sub-paragraph 2.3;

“Amendment Report”

the report in respect of a Proposed Amendment as
defined in Section P, sub-paragraph 2.2.4.7;

“Annual Maintenance Plan”

NIE Networks’ work plan for the maintenance of
transmission Apparatus, which sets out the
Apparatus to be maintained and a high level
description of the work to be carried out, and is
submitted each year pursuant to Section E, paragraph
4;

“Annual Planning Programme”

as defined in Section C, paragraph 3;

“Apparatus”

all equipment in which electrical conductors are used,
supported or of which they may form a part;

“Approved Amendments”

Proposed
Amendments
including
Urgent
Amendment Proposals to the TIA approved by the
Authority in accordance with Section P;

“Assessment”

the analysis and impact assessment commissioned in
accordance with and as defined in Section P, sub-
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paragraph 2.2.4.2;
“Assessment and Report Phase” the process for assessing Proposed Amendments and
any Alternative Amendments and formulating an
Amendment Report as set out in Section P, subparagraph 2.2.4;
“Asset Maintenance Policies”

NIE Networks’ policies relating to transmission
Apparatus, as set out in Section E, paragraph 3;

“Asset Replacement Plan”

NIE Networks’ plan for the replacement, renovation,
modification or alteration of its Plant or Apparatus.
It does not include works required by SONI in
planning the development of the Transmission
System.

“Authorised Area”

As defined in NIE Networks’ licence;

“Authority”

means the Utility Regulator, as established under the
Energy Order;

“Authority for Access”

arrangements for NIE Networks individuals gaining
access to Users’ Sites and Users gaining access to
NIE Networks Sites, as set out in Section D,
paragraph 15;

“Back Stop Date”

the date by which an item of Derogated Plant is to
attain its Required Standard, as specified in or
pursuant to a Transmission Derogation;

“Base Rate”

in respect of any day, the rate per annum which is
equal to the base lending rate from time to time of the
Bank of England as at the close of business on the
immediately preceding Business Day;

“Bulk Supply Point”

a point at which the Distribution System connects to
the Transmission System;

“Business Day”

any week day other than a Saturday on which banks
are open for domestic business in the city of Belfast;

“Calendar Quarter”

each of the three calendar month periods commencing
on, respectively, January 1, April 1, July 1 and
October 1 each calendar year;

“Centre for Effective Dispute
Resolution” or “CEDR”

the independent non-profit organisation known as
such set up to encourage and develop mediation and
other cost-effective dispute resolution techniques in
commercial disputes;

“Centre for Effective Dispute
Resolution (CEDR) Model
Mediation Procedure”

the procedure issued by CEDR
arrangements for dispute resolution;

“Change”

any addition, replacement, refurbishment, renovation,
modification, alteration, construction or withdrawal;

“Commission”

the Commission for Energy Regulation in the
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Republic of Ireland;
“Commissioning Programme”

in relation to a particular Construction Project, as
defined in the Construction Agreement;

“Communications Plant”

electronic communications network infrastructure,
including control telephony, used to facilitate realtime communications;

“Competent Authority”

the Department, the Authority and any local or
national agency, authority, department, inspectorate,
minister, ministry, official or public or statutory
person (whether autonomous or not) of, or of the
government of, the United Kingdom or the European
Community;

“Connection Agreement”

an agreement between SONI and a User setting out
the terms relating to a connection to the
Transmission System;

“Connection Charging
Methodology Statement”

means the statement prepared pursuant to condition 30
(4) of SONI’s licence, as approved by the Authority;

“Connection Offer”

means an offer of connection to the Transmission
System and is either a Non-Contestable Offer or a
Contestable Offer;

“Connection Site”

each location at which User Equipment and
Transmission Connection Assets required to connect
that User to the Transmission System are situated. If
two or more Users own or operate Plant and
Apparatus which is connected at any particular
location that location shall constitute two (or the
appropriate number of) Connection Sites;

“Connection Site Rules”

rules relating to a Connection Site, as set out in
Section D, paragraph 10;

“Connection Site Specification”

as set out in Section C, paragraph 9;

“Construction Agreement”

a contract for the construction of those Changes to
NIE Networks’ Transmission System set out in an
NIE Networks Construction Offer;

“Construction Application”

as defined in Section D, sub-paragraph 2.1.2, and
specified in Schedule 2;

“Construction Application
Date”

the date of receipt by NIE Networks of an effective
Construction Application;

“Construction Offer”

an offer made by a NIE Networks to SONI pursuant
to Section D, paragraph 3, and specified in Schedule
3;

"Construction Programme"

as agreed between SONI and NIE Networks in
relation to a Construction Project, or part of a
Construction Project, and set out in the relevant
Construction Agreement;
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“Construction Projects”

as defined in Section D, sub-paragraph 2.1.1;

“Contestable Offer”

means an offer of connection to the Transmission
System made by SONI to a User pursuant to
Condition 25 of SONI's Transmission Licence which
is based on the User (or User's ICP) delivering the
Contestable Works;

“Contestable Offer Specific
Requirements”

means the requirements specified in schedule 9;

“Contestable Works”

the works that an offer of connection to the
Transmission System made by SONI to a User
pursuant to Condition 25 of SONI's Transmission
Licence identifies can be carried out by a party other
than NIE Networks and SONI (and ‘Contestable’ and
'Contestability' will be interpreted accordingly);

"Contestable Works Failure"

circumstances arising from actions or inactions of a
User, an ICP, or any party other than NIE Networks
in relation to the performance of Contestable Works

“De-energisation”

the movement of any isolator, breaker or switch or the
removal of any fuse whereby no electricity can flow
to or from the Transmission System through User
Equipment;

“Default Interest Rate”

the Base Rate at the Due Date for payment of an
amount under the TIA plus two per cent per annum;

“Department”

means the Department of Enterprise, Trade and
Investment;

“Derogated Plant”

Plant or Apparatus which is the subject of a
Transmission Derogation;

“Design Specification”

the document referred to in Section C, paragraph 11,
and Section D, paragraph 11 and specified in schedule
7;

“Design Specification Change
Request”

a request to change a Design Specification submitted
by SONI to NIE Networks as set out in Section C,
sub-paragraph 11.3;

“Disclose”

disclose, reveal, report, publish or transfer by any
means and "Disclosure" and "Disclosing" shall be
construed accordingly;

“Dispute”

a failure to agree or other dispute between SONI and
NIE Networks under or otherwise arising in relation
to the subject matter of the TIA or a Construction
Agreement including, without limitation, a dispute
involving a breach or alleged breach of the TIA or a
Construction Agreement;

“Distribution Code”

means the Distribution Code prepared pursuant to
NIE Networks’ Transmission Licence as from time
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to time revised in accordance with NIE Networks’
Transmission Licence;
“Distribution Licence”

The licence granted to NIE Networks by the
Department of Enterprise, Trade and Investment
under Articles 10(1), 10(6), 11 and 13 of the
Electricity (Northern Ireland) Order 1992;

“Distribution Network Owner”
or “DNO”

NIE Networks acting in its capacity as owner of the
Distribution System;

“Distribution System”

means the electric lines within the Authorised Area,
owned by NIE Networks (but not, for the avoidance
of doubt, any lines forming part of the Transmission
System) and any other electric lines which the
Authority may specify as forming part of the
Distribution System, including (in each case) any
electrical plant and/or meters used in connection with
distribution.";

“Due Date”

as set out in Section N, sub-paragraph 3.3;

"Electricity Arbitration
Association"

the unincorporated members' club of that title formed
inter alia to promote the efficient and economic
operation of the procedure for the resolution of
disputes within the electricity supply industry by
means of arbitration or otherwise in accordance with
its arbitration rules;

“Emergency Return to Service
Time”

the period of time required by NIE Networks to
reinstate the part(s) of the Transmission System
affected by an Outage so that such part(s) or any
other relevant parts of the Transmission System can
again be made available, to the extent identified in the
Outage Plan, for the purpose of conveying and
affecting the flow of electricity pursuant to Section F,
sub-paragraph 3.1;

“Energisation”

the movement of any isolator, breaker or switch or the
insertion of any fuse so as to enable Energy to flow
from and to the Transmission System through
equipment (and "Energised" shall be construed
accordingly);

“Energy”

the electrical energy produced, flowing or supplied by
an electric circuit during a time interval, being the
integral with respect to time of the power, measured
in units of watt-hours or standard multiples thereof i.e.
1000 Wh = 1kWh
1000 kWh = 1 MWh
1000MWh = 1 GWh
1000 GWh = 1 TWh
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“Energy Order”

means the Energy (Northern Ireland) Order 2003;

“Engineering Charges”

the charges levied by NIE Networks in relation to a
SONI Construction Application;

“Environmental Impact
Assessment”

the preparation of any environmental statement or
environmental information required to be submitted in
accordance with the Planning (Environmental Impact
Assessment) Regulations (Northern Ireland) 1999 as
revised or replaced by any similar statutory provision;

“Evaluation Phase”

the phase for evaluation of a Proposed Amendment
under Section P, sub-paragraph 2.2.3;

“Event”

an unscheduled or unplanned occurrence on, or
relating to, the Transmission System including,
without limitation, faults, incidents, breakdowns and
adverse weather conditions;

“Financial Year”

the period of 12 months ending on 31 March in each
calendar year;

“Final Version of the Outage
Plan”

the version of the Outage Plan issued by SONI at the
end of September in each year, in accordance with
Section F, sub-paragraph 5.2;

“Functional Specification”

the document referred to in Section C, paragraph 10,
and specified in Schedule 6;

“Functional Specification
Change Request”

a request to change a Functional Specification
submitted by NIE Networks to SONI as set out in
Section C, sub-paragraph 10.3;

“General System Charges”

charges to recover costs associated with those assets
which are not User connection assets, set to recover
NIE Networks’ allowable revenue approved by the
Authority;

“Generator”

as defined in the Grid Code;

“Generating Unit Protection”

as defined in the Grid Code;

“Good Industry Practice”

in relation to any undertaking and any circumstances,
the exercise of that degree of skill, diligence,
prudence and foresight which would reasonably and
ordinarily be expected from a skilled and experienced
operator engaged in the same type of undertaking
under the same or similar circumstances;

“Grid Code”

the code of that name drawn up pursuant to SONI's
Transmission Licence as amended from time to time
in accordance with SONI’s Transmission Licence;

“Implementation Date”

the date proposed as the date for the implementation
of a Proposed Amendment or any Alternative
Amendment in accordance with and as defined in
Section P, sub-paragraph 2.4;
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“Implementation Dispute”

as defined in Section Q, paragraph 4.8;

“Independent Connection
Provider” or “ICP”

A person other than NIE Networks or SONI who is
accredited [by ] to undertake Contestable Works in
relation to the provision of a connection to the
Distribution or Transmission System.

“Interface Agreement”

an agreement entered into by NIE Networks and a
User pursuant to Section K;

“Joint Investigation”

an investigation conducted jointly by both Parties
and, where relevant, other persons into a Significant
Incident or Related Significant Incidents under
Section J, paragraph 2;

“Licence Standards”

the standards to be met by SONI under Condition 20
of its Transmission Licence;

“Licensee”

the holder of a licence issued under Section 10 of the
Order;

“Metering Code”

means the code of that name which forms part of the
Grid Code;

“Modification”

actual or proposed replacement, renovation,
modification, alteration, or construction by or on
behalf of a User or NIE Networks to either the User's
Plant or Apparatus or the manner of its operation or
NIE Networks' Plant or Apparatus or the manner of
its operation;

“Modified Connection Offer”

means a Connection Offer which has been modified
from a Contestable Offer to a Non-Contestable
Offer or vice-versa only;

“Modified Construction
Application”

means a Construction Application which has been
modified pursuant to an application for a Modified
Connection Offer;

“Modified Construction Offer”

means a Construction Offer which has been
modified pursuant to an application for a Modified
Connection Offer;

“New Connection”

a new or proposed connection for which SONI has
received a User Application;

“NIE Networks Charges”

charges comprising General System Charges and
Site-Specific Charges;

“NIE Networks Site”

a site owned (or occupied pursuant to a lease, licence
or other agreement) by NIE Networks in which there
is a Connection. For the avoidance of doubt, a site
owned by a User but occupied by NIE Networks is an
NIE Networks Site;

“Non-Contestable Offer”

means an offer of connection to the Transmission
System which is based on the relevant Licensee
delivering the Contestable Works and Non-
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Contestable Works;
“Non-Contestable Works”

means works that are identified in the Connection
Offer which may only be carried out by a Licensee
(and ‘Non-Contestable’ will be interpreted
accordingly);

“Normal Capability Limits”

as defined in Section B, sub-paragraph 3.1;

“Northern Ireland Market
Operator Licence”

means the licence granted, under Article 10(1)(d) of
the Order, to SONI Limited (a body corporate
registered in Northern Ireland under company number
NI038715) on 3 July 2007;

“Notice to Arbitrate”

as defined in Section P, sub-paragraph 4.1;

“Operational Capability
Limits”

as defined in Section B,, sub-paragraph 4.3;

"Operational Effect"

an effect which causes the Transmission System to
operate (or be at a materially increased risk of
operating) differently to the way in which it would or
may have normally operated in the absence of such
effect;

“Order”

means The Electricity (Northern Ireland) Order 1992;

“Outage”

a planned temporary reduction in the extent to which
Transmission Services are provided by NIE
Networks pursuant to Section B, sub-paragraph 4.1.1;

“Outage Implementation
Process”

as defined in Section F, paragraph 7;

“Outage Plan”

the plan for the scheduling of Outages maintained by
SONI in accordance with Section F;

“Party”

a person who is bound by the TIA by virtue of being a
party to the TIA;

“Party Representatives”

the representatives of the Parties as defined in
Section P, subparagraph 2.2.1.5;

“Planned Works”

as defined in Section C, sub-paragraph 5.3.3;

“Planning Code”

Means the code of that name which forms part of the
Grid Code;

“Planning Data”

data specified in Parts 1 and 2 of the Appendix to the
Planning Code within the Grid Code;

“Planning Request”

as defined in Section C, sub-paragraph 6.6;

“Plant”

fixed and moveable items used in the generation
and/or supply and/or transmission of electricity other
than Apparatus;

“Power System Restoration
Plan”

means the plan of that name owned and maintained by
SONI;

“Proposed Amendment”

a proposed amendment to the TIA as defined at
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Section P, sub-paragraph 2.2.1.3;
“Proposed Amendment
Report”

the proposed form of the Amendment Report
developed in accordance with and as defined in
Section P, sub-paragraph 2.2.4.7;

“Proposer”

a Party or other person making a proposal for an
amendment to the TIA as defined in Section P, subparagraph 2.2;

"Ranking Order"

means SONI's forecast of available generating units,
listed in order of likely operation, whose generated
output would contribute to meeting forecast demand;

"Reasonable Charges"

reasonable cost reflective charges comparable to
charges for similar services obtainable in the open
market;

“Reference Notice”

a notice sent to the Authority and copied to the other
Party in relation to a Dispute under Section Q, subparagraphs 4.1setting out details of the Dispute;

“Regulations”

means the Electricity Supply (Northern Ireland)
Regulations 1991 as amended from time to time;

“Related Significant Incidents”

a series of Significant Incidents in which one or
more Significant Incidents cause or exacerbate one
or more other Significant Incidents;

"Related Undertaking"

in relation to any person means any undertaking in
which that person has a participating interest as
defined by Article 268 of the Companies (Northern
Ireland) Order 1986;

“Relevant Connection Site”

in respect of each Construction Project, the
Connection Site which is the subject of the relevant
User Application;

“Relevant Aims of the TIA”

(a) the efficient discharge of the obligations imposed
on the Parties (in their capacities as such) under the
Order, the Energy Order, the SEM Order and their
respective licences;
(b) the development, maintenance and operation of
the Transmission System as part of efficient,
economical, co-ordinated, safe, secure and reliable
All-Island Transmission Networks;
(c) effective competition in the generation and supply
of electricity on the Island of Ireland; and
(d) the promotion of good industry practice and
efficiency in the implementation and administration of
the matters covered by the TIA.

“Replacement of Assets”

Section U

any replacement of Transmission Connection Assets
by NIE Networks which is the subject of, or otherwise
requires, notice to be given by SONI to a User;
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“Requesting Party”

as defined in Section J, sub-paragraph 1.8;

“Required Action”

as defined in Section O, sub-paragraph 19.6.1;

“Required Standard”

in relation an item of Derogated Plant, the respective
standard required of that item (which shall not exceed
that required by the Grid Code or the Licence
Standard(s) as specified in or pursuant to a
Transmission Derogation);

"Responding Party"

as defined in Section J, sub-paragraph 1.8;

“RoI Grid Code”

the code of that name drawn up by the RoI TSO;

“RoI System Planning Data”

data that must be submitted at regular periods by all
users of the RoI Transmission System to the RoI
TSO pursuant to the RoI Grid Code;

“RoI Transmission System”

means the system of electric lines operated by the RoI
TSO and comprising high voltage lines and electrical
plant and meters used for conveying electricity from a
generating station to a substation, from one generating
station to another, and from one substation to another
within the Republic of Ireland;

“RoI Transmission System
Operator” or “RoI TSO”

means EirGrid plc, a company formed pursuant to
Regulation 34 of the Republic of Ireland legislation
known as the European Communities (Internal Market
in Electricity) Regulations 2000) and licensed under
Section 14 (1) (e) of the Republic of Ireland
Electricity Act;

“RoI TSO Application”

an application made by the RoI TSO to SONI in
respect of a connection in the RoI or for use of the
All-Island Transmission Networks;

“RoI TSO Application Date”

the date of receipt by SONI of an effective RoI TSO
Application;

“Rules”

as defined in Section Q, sub-paragraph 5.1;

“Safety Coordinator”

as defined in the Grid Code;

“Safety Rules”

the rules and procedures (as amended or re-stated
from time to time) of NIE Networks or a User to
ensure safety from the system;

“Safety Rule Instructions”

instructions developed from the Safety Rules that are
used to provide instruction and guidance in specific
operational or working areas;

“Secured Event”

as defined in the Transmission and Distribution
System Security and Planning Standards;

“SEM Order”

means the Electricity (Single Wholesale Market)
(Northern Ireland) Order 2007;

“Services Reduction”

as defined in Section B, sub-paragraph 4.1.2;
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“Services Reduction Risk”

as defined in Section B, sub-paragraph 4.5.2;

“Services Restoration
Proposal”

as defined in Section B, sub-paragraph 4.7.4;

"Significant Incident"

an Event which either Party determines, pursuant to
Section J, sub-paragraph 1.1, has had or may have a
significant effect on the Transmission System
including, without limitation, an Event(s) having an
Operational Effect which results in, or may result in:
(a) operation of Plant and/or Apparatus either
manually or automatically;
(b) voltage on any part of the Transmission System
moving outside statutory limits;
(c) frequency of any part of the Transmission System
falling outside statutory limits; or
(d) instability of any part of the Transmission
System.

“Site Responsibility Schedule”

as defined in the Grid Code;

“Site-Specific Charges”

charges relating to costs associated with those assets
classed as User Transmission Connection Assets;

“Specialised Procedures”

a procedure which may be developed when a decision
is taken that it is not reasonably practical to
implement the Safety Rules which will provide
working methods to ensure the work is able to be
undertaken safely;

“SONI Charges”

those charges payable by NIE Networks to SONI as
set out and specified in, and determined in accordance
with, each relevant Construction Agreement or
Transmission Project Agreement and approved by
the Authority;

“Standard Adoption
Agreement”

The agreement, on such terms as determined by NIE
Networks, between NIE Networks, the relevant User
(and the relevant User's ICP, where an ICP is used
by the User for the Contestable Works) covering the
ownership transfer of Contestable Works from the
relevant User (or relevant User's ICP where
applicable) to NIE Networks;

“Step-In Direction”

as defined in Section O, sub-paragraph 19.4;

“Step-In Notice”

as defined in Section O, sub-paragraph 19.5;

“Step-Out Notice”

as defined in Section O, sub-paragraph 19.10;

“System Construction”

Transmission Reinforcement Works ancillary to a
New Connection or Modification which are not the
subject of a Transmission Project Agreement;

“System Data”

all data relating to the assets and performance of
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Transmission System which is required to carry out
system studies;
“System Operator Agreement”
or “SOA”

means the system operator agreement provided for in
Condition 24 of SONI’s Transmission Licence;

“Tests”

tests involving simulating conditions or the controlled
application of irregular, unusual or extreme conditions
on the Transmission System or any part of the
Transmission System or any other tests of a minor
nature but which do not include commissioning or recommissioning tests (and "Testing" shall be
construed accordingly);

“TIA”

means these Transmission Interface Arrangements
made between SONI Ltd and NIE Networks plc;

“TIA Subsidiary Document”

a subsidiary document forming part of the TIA as
listed in Schedule 1;

“Trading and Settlement Code”
or “T&SC”

means the code of that name referred to in Condition
15 of the Northern Ireland Market Operator
Licence;

“Transition Period”

as defined in Section T, sub-paragraph 1.2;

“Transmission and Distribution
System Security and Planning
Standards”

The standards referred to in Condition 19 of NIE
Networks’ Transmission Licence and also in
Condition 20 of SONI’s Transmission Licence;

“Transmission Connection
Asset”

the assets specified as Transmission Connection
Assets:
(a) in the Connection Site Specification; and
(b) in relation to assets still being constructed, in the
Construction Agreement;

“Transmission Derogation”

a direction issued by the Authority relieving SONI
from the obligation under its Transmission Licence
to comply with standards or requirements in
accordance with which it is otherwise required to plan
and develop the Transmission System (including any
conditions which apply in respect of such derogation,
and "Derogated" shall be construed accordingly;

“Transmission Development
Programme”

the statement referred to in Section C, paragraph 5;

“Transmission Information”

information related to the planning, development,
operation or configuration of any part of the
Transmission System or the RoI Transmission
System, but not including User Data;

“Transmission Investment
Plan”

the plan developed by NIE Networks in relation to the
development each Financial Year of the
Transmission System pursuant to Section C,
paragraph 6;
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“Transmission Licence”

a licence to participate in the transmission of
electricity granted under Article 10(1)(b) of the
Order;

“Transmission Network Annual
Report”

the statement referred to in Section C, sub-paragraph
3.5;

“Transmission Owner”

Northern Ireland Electricity plc in its capacity as the
owner of the Transmission System;

“Transmission Project
Instruction”

the document referred to in Section C, paragraph 12;

“Transmission Project
Agreement”

the document referred to in Section C, sub-paragraph
12.7.1

“Transmission Reinforcement
Works”

works required to reinforce the Transmission System
as specified in a Transmission Project Agreement or
Construction Agreement;

“Transmission Services”

as defined in Section B, sub-paragraph 2.1;

“Transmission Services
Specification”

the specification of NIE Networks services provided
and maintained in accordance with Section B, subparagraph 3.1;

“Transmission System”

means the system of electric lines owned by NIE
Networks and comprising high voltage lines and
electrical plant and meters used for conveying
electricity from a generating station to a substation,
from one generating station to another, and from one
substation to another within the Authorised Area
(including such part of the North/South Circuits as is
owned by the NIE Networks) (except any such lines
which the Authority may approve as being part of
NIE Networks’ Distribution System) and any other
electric lines which the Authority may specify as
forming part of the transmission system, but shall not
include any Interconnector;

“Tribunal”

as defined in Section Q, sub-paragraph 5.1;

“Urgent Proposed
Amendment”

an urgent proposal to amend the TIA proposed in
accordance with Section P, sub-paragraph 2.2.2;

“Use of System Agreement”

an agreement between SONI and a User setting out
the terms relating to use of the Transmission System.

“User”

any person who is a “user” under particular sections
of the Grid Code and has a Connection Agreement.

“User Application”

an application made by a User to SONI in respect of:
(a) a New Connection; or
(b) a Modification; or
(c) use of the All-Island Transmission Networks;.

Section U

Page 110

Transmission Interface Arrangements

1 September 2016

A User Application may be for either a Contestable
Offer or a Non-Contestable Offer.
"User Application Date"

the date of receipt by SONI of an effective User
Application;

“User Data”

information of or related to a User or Users including,
without limitation, information about the business of a
User, a User Site, User Works, User Outage or the
operation or configuration of any User’s Equipment
or User’s System;

"User Derogation"

a direction issued by the Authority relieving a User
from the obligation under its Licence to comply with
such parts of the Grid Code as may be specified in
such direction, and "Derogated" shall be construed
accordingly;

“User’s Equipment”

the Plant and Apparatus owned by a User which is
connected to the Transmission System at any
particular Connection Site or at any New Connection
Site to which that User wishes so to connect;

“User Outages”

a planned outage of part or all of a User System or
User Equipment;

“User Site”

a site owned (or occupied pursuant to a lease, licence
or other agreement) by a User in which there is a
Connection. For the avoidance of doubt, a site owned
by NIE Networks but occupied by a User is a User
Site;

“User’s System”

any system owned or operated by a User comprising
generating units together with Plant and/or
Apparatus connected to the Transmission System;

“User Works”

those works to be undertaken by a User which are
necessary for installation of User Equipment and
which are specified for each Construction Project in
the relevant Construction Agreement(s);

“Works”

as the context admits or requires, NIE Networks
Transmission Construction Works and User
Works.
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List of TIA Subsidiary Documents

None
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Construction Application Specification

1

Introduction

1.1

This schedule specifies the information which shall be provided by SONI to NIE
Networks in order that NIE Networks may decide whether or not it needs to submit a
Construction Offer in respect of a Construction Project.

1.2

Terms which are in bold type and capitalised shall be interpreted according to the
definition in Section U of the TIA or the Grid Code.

2

Information to be contained in all Construction Applications

2.1

All Construction Applications submitted by SONI to NIE Networks pursuant to
Section D, paragraph 2, shall contain the following information:
2.1.1

A reference number or name for the Construction Application;

2.1.2

Details of any pre-application feasibility studies that have been carried out and
are relevant to the Construction Application;

2.1.3

The User Application Date or the RoI TSO Application Date; and

2.1.4

As appropriate, the target connection date and/or the target operational date,
accompanied by a high level programme.

3

Information to be contained in all Construction Applications relating to an
application for a New Connection or a Modification in Northern Ireland

3.1

Where a User has applied for a New Connection in Northern Ireland the
Construction Application shall contain the following information:
3.1.1

A 1:50,000 ordnance survey map with the location of the Connection Site
clearly marked;

3.1.2

A site plan showing the proposed Connection Site, all major items of User
Equipment

3.1.3

A high-level functional design and any proposed location for NIE Networks'
Transmission Connection Assets, including details of land ownership, site
services to be provided by the User and site access;

3.1.4

Details of any planning consents acquired by the User;

15.1.1 The User’s preference (as indicated in the relevant User Application) for a
Contestable Offer or a Non-Contestable Offer;
15.1.2 The User's preference for payment terms for the New Connection; and
15.1.3 The User's preference for payment of the application fee.
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Where a User has applied for a Modification in Northern Ireland the Construction
Application shall contain the following information:
3.2.1

Where appropriate, a 1:50,000 ordnance survey map with the location of the
Connection Site clearly marked;

3.2.2

Where appropriate, a site plan showing the Connection Site and all major
items of User Equipment;

3.2.3

A high-level functional design and any proposed location for NIE Networks'
Transmission Connection Assets, including details of land ownership, site
services to be provided by the User and site access;

3.2.4

Details of any planning consents acquired by the User;

3.2.5

The User's preference for payment terms for the Modification; and

3.2.6

The User's preference for payment of any application fee.

4

Information to be contained in all Construction Applications relating to an RoI
TSO Application

4.1

Data submitted to the RoI TSO under the Planning Code of the RoI Grid Code;

4.2

Any preference for payment terms for the System Construction; and

4.3

The User's preference for payment of any application fee.
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Construction Offer Specification

1

Introduction

1.1

This schedule specifies the information which shall be provided by NIE Networks to
SONI in a Construction Offer, in respect of a Construction Project. It covers the
minimum technical, commercial and project management requirements of the
Construction Offer.

1.2

Terms which are in bold type and capitalised shall be interpreted according to the
definition in Section U of the TIA or the Grid Code.

2

Information to be contained in all Construction Offers

2.1

NIE Networks and SONI will develop a pro forma Construction Offer which will
contain the information listed in paragraph 2 within 12 months of [] or such longer
period as the Authority may direct.

2.2

All Construction Offers submitted by NIE Networks to SONI, pursuant to Section
D, sub-paragraph 4.4, shall contain the following information:
2.2.1

The reference number or name of the Construction Application;

2.2.2

Details of any pre-application feasibility studies that have been carried out and
are relevant to the Construction Application;

2.2.3

The User Application Date or the RoI TSO Application Date;

2.2.4

Any specific safety issues or requirements;

2.2.5

Project management contact details;

2.2.6

NIE Networks' charges, if any, for the Construction Project, in reasonable
but not excessive detail, setting out:
2.2.6.1 The basis of the charges, for example fixed price or indicative price;
15.1.3.1 Charges relating to design review, inspection and monitoring of the
Contestable Works;
15.1.3.2 Payment terms, detailing milestone payments, if any; and
15.1.3.3 Any price adjustment events and methodologies (including, where
applicable, in relation to the relevant User's compliance with any
Contestable Offer made pursuant to the relevant User Application).

2.2.7

A construction programme containing:
2.2.7.1 Asset specific commissioning dates, including phased commissioning
where appropriate;
2.2.7.2 Scheme completion date;
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2.2.7.3 Site access dates, if any;
2.2.7.4 Outage requirements;
2.2.7.5 Dependencies on any User Works or receipt of information from the
User;
2.2.7.6 Dependencies on any third party works;
2.2.7.7 Dates and frequency of progress reports; and
15.1.3.4 Dependencies on any Contestable Works.
2.2.8

A site plan showing the proposed Connection Site, all major items of User
Equipment and any proposed location for NIE Networks' Transmission
Connection Assets, including details of land ownership, site services to be
provided by the User and site access;

2.2.9

Details of any planning consents to be acquired by NIE Networks;

2.2.10 Designs in sufficient detail showing the main items required for any
Transmission Connection Assets and/or any Transmission Reinforcement
Works;
2.2.11 A description in reasonable but not excessive detail of the scope of the
Construction Offer, relating to:
2.2.11.1 New or modified switchgear, including
disconnectors, busbars, CTs, VTs and line traps;

circuit

breakers,

2.2.11.2 New or modified overhead lines;
2.2.11.3 New or modified cables;
2.2.11.4 New or modified power transformers, series reactors and quadrature
boosters;
2.2.11.5 New or modified reactive compensation plant;
2.2.11.6 New or modified protection and control equipment; and
2.2.11.7 New or modified civil works.
15.1.4 A requirement that SONI procures that the terms of any Contestable Offer to
be made by SONI to the relevant User requires that the User (and the relevant
User's ICP, where an ICP is used by the User for the Contestable Works)
enters into a Standard Adoption Agreement with NIE Networks within a
reasonable period of time.
15.1.5 Without prejudice to the provisions of paragraph 8 of Section B, any further
reasonable requirements of NIE Networks in respect of the terms of, and
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SONI's management and enforcement of, any Contestable Offer to be made
by SONI to the relevant User pursuant to the relevant User Application.
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Form of agreement with SONI to comply with the Grid Code

THIS AGREEMENT is made the

day of

20

,

BETWEEN:
(1)

SONI LIMITED a company registered in Northern Ireland with number NI38715
whose registered office is at 120 Malone Road, Belfast BT9 5HT (the “TSO”); and

(2)

THE DISTRIBUTION CONNECTED [GENERATOR] being the counterparty
that is the signatory to this agreement as identified below (“You”)
together the “Parties” and individually a “Party”.

WHEREAS:
A.

You have entered into a connection agreement with NIE Networks (the “Connection
Agreement”) for the connection of the certain of your Plant and Apparatus at the
Connection Point to the Distribution System.

B.

The operation of the Distribution System is set out in the Distribution Code. However,
certain aspects of the Grid Code apply to You and You are therefore required to enter
into this Agreement with the TSO to comply with the relevant provisions of the Grid
Code. Your Connection Agreement requires You to enter into this agreement with the
TSO.

IT IS HEREBY AGREED as follows:
1.

Compliance with the Grid Code and Prudent Operating Practice

1.1

Subject to clause 1.2 below each Party hereby undertakes with the other to be bound
by and to comply with the Grid Code insofar as applicable to that Party subject to any
derogations from the provisions thereof granted at or after the date hereof to that Party
by the Authority.

1.2

For the purposes of clause 1.1, You are required to be bound by and comply with only
the “Connection Conditions” in the Grid Code.

1.3

The Parties agree to perform their respective obligations under this clause 1 in
accordance with Prudent Operating Practice.

2.

Waiver of Rights

2.1

No delay or forbearance by either Party in exercising any right, power, privilege or
remedy under this Agreement, or the Grid Code shall operate to impair or be
construed as a waiver of such right, power, privilege or remedy. Any single or partial
exercise of any such right, power, privilege or remedy shall not preclude any other
future exercise thereof or the exercise of any other right, power, privilege or remedy.

3.

Entire Agreement
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3.1

This Agreement contains the entire Agreement between the Parties with respect to its
subject matter and expressly excludes any warranty, condition or other undertaking
implied at law or by custom and supersedes all previous arrangements and
understandings between the Parties with respect to its subject matter and each of the
Parties acknowledges and confirms that it does not enter into this Agreement in
reliance on any representation, warranty or other undertaking by the other Party not
fully reflected in the terms of this Agreement.

4.

Governing Law

4.1

This Agreement shall be governed by and construed in all respects in accordance with
the laws of Northern Ireland. Subject and without prejudice to clause 5, the courts in
Northern Ireland shall have jurisdiction to settle any disputes, which may arise out of
or in connection with this Agreement.

5.

Dispute resolution

5.1

Save where expressly stated in this Agreement to the contrary and subject to any
contrary legal requirement, any dispute or difference associated with this Agreement
between the Parties hereto shall be referred to arbitration pursuant to the arbitration
rules of the Electricity Arbitration Association in force from time to time.

5.2

The proper law of any reference to arbitration hereunder and in particular (but not so
as to derogate from the generality of the foregoing) in order to comply with the rules
of the Electricity Arbitration Association the provisions of the Arbitration Acts 1950
(notwithstanding anything in section 34 thereof) to 1979 shall apply to any such
arbitration.

5.3

Where a third party brings any legal proceedings against either Party, and that Party
wishes to join the other Party in such proceedings, where otherwise a dispute or
difference would have been referred to arbitration under sub-clause 5.1, the court in
which legal proceedings have been commenced shall have jurisdiction unless such an
arbitration has commenced before the legal proceedings have been commenced.

6.

Termination

6.1

This Agreement shall terminate automatically on termination of the Connection
Agreement.

6.2

You may, by notice to the TSO, forthwith terminate this Agreement if the TSO ceases
to hold the TSO Licence.

7.

Savings Clause

7.1

If any provision of the Agreement is or becomes or is declared invalid, unenforceable
or illegal by the courts of any jurisdiction to which it is subject or by order of the
Commission of the European Communities or by order of the Department of
Enterprise, Trade and Investment such invalidity, unenforceability or illegality shall
not prejudice or affect the remaining provisions of this Agreement which shall
continue in full force and effect.

8.

Variation
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8.1

This Agreement shall be automatically modified by notice from the TSO to You to
reflect any changes as are approved by the Authority to the pro forma Grid Code
compliance agreement appended to the Transmission Interface Arrangements. Such
notice may be given by publication on TSO’s website.

9.

Third Party Rights

9.1

A person who is not a party to this Agreement has no right, and is not intended by the
Parties to have any right, under the Contracts (Rights of Third Parties) Act 1999 to
enforce any term of this Agreement, but this clause does not affect any right or
remedy of a third party which exists or is available apart from that Act.

10.

Limitation of Liability
Remedies for breach

10.1

Subject to sub-clauses 10.3 (liability cap), 10.5 (exclusion of certain losses), 10.6
(death and personal injury) and 10.13 (precedence of provisions) and save where any
provision of this Agreement provides for an indemnity, neither Party (the “Party
Liable”) nor any of its officers, employees or agents shall be liable to the other Party
for loss arising from any breach of this Agreement other than for loss directly
resulting from such breach and which at the date of this Agreement was reasonably
foreseeable as likely to result in the ordinary course of events from such breach and
which resulted in physical damage being occasioned to the property of the other Party,
its officers, employees or agents or any third party entitled to claim against that other
Party in respect of physical damage caused directly to that third party as a result of
such breach.
Liability subject to cap

10.2

Without prejudice to sub-clauses 10.1 (remedies for breach), 10.6 (death and personal
injury), 10.12 (exclusive remedies) and the other exclusions and limitations of liability
in this Agreement and save where any provision of this Agreement provides for an
indemnity, the liability of the Party Liable and any of its officers, employees or agents
to the other Party and any of its officers, employees or agents, whether in contract,
warranty, tort (including negligence), breach of duty, strict liability or any other legal
or equitable principle, in respect of any:
(a)

breach of this Agreement;

(b)

representation or statement made under or in connection with this Agreement
(to the extent that liability is not already excluded);

(c)

tortious (including negligent) act or omission of the Party Liable or any of its
officers, employees or agents; or

(d)

other matter relating to this Agreement,

shall be subject to the cap on liability provided for in sub-clause 10.3.
Liability cap
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Subject to sub-clause 10.6 (death and personal injury), the liability of the Party Liable
under this Agreement shall be the lower of:
(a)

where the Party Liable is the TSO, a sum equal to the total value of the Your
Equipment, as at the date of the event giving rise to the claim, or

(b)

where the Party Liable is You, a sum equal to the total value of the SONI
Connection Equipment, as at the date of the event giving rise to the claim;

and, in each case,
(c)

the sum of:
(i)

£1 million where the Maximum Export Capacity is based on a value
greater than 1 MVA;

(ii)

£100,000 where the Maximum Export Capacity is based on a value
between 70kVA and 1 MVA; or

(iii)

£10,000 where the Maximum Export Capacity is based on a value of
less than 70kVA.

Deductions from compensation payable
10.4

Either Party shall be entitled to deduct from any sums payable by way of
compensation for loss or damage under this Agreement, any sums payable by such
Party under any other agreement entered into between the Parties in respect of such
loss or damage suffered by the other Party, its officers, employees or agents.
Exclusion of certain losses

10.5

Subject to sub-clauses 10.6 (death and personal injury) and 10.8 (precedence of
provisions), neither Party nor its officers, employees or agents shall, in any
circumstances whatsoever, be liable to the other Party for any loss of profit, loss of
revenue, loss of use, loss of contract or loss of goodwill, or any indirect or
consequential loss, or loss resulting from the liability of such other Party to any
person howsoever and whensoever arising save as provided in sub-clause 10.1
(liability for breach).
Death and personal injury

10.6

Nothing in this Agreement shall exclude or limit the liability of the Party Liable for
death or personal injury resulting from the negligence of the Party Liable or any of its
officers, employees or agents and the Party Liable shall indemnify and keep
indemnified the other Party, its officers, employees or agents from and against any
such loss or liability which such other Party may suffer or incur by reason of any
claim on account of death or personal injury resulting from the negligence of the Party
Liable or any of its officers, employees or agents.
Rights against third parties
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10.7

In consideration of the rights conferred upon You under this Agreement, including
under Clause 10.9, Your right to claim in negligence, other tort, or otherwise
howsoever against NIE Networks in respect of any act or omission of NIE Networks
in relation to the subject matter of a Relevant Agreement is hereby excluded and You
agree not to pursue any such claim; provided that nothing in this clause 10.7 shall
restrict Your ability to claim against NIE Networks under any contract to which You
and NIE Networks are (from time to time) party or in respect of fraudulent
misrepresentation or death or personal injury resulting from the negligence of NIE
Networks.

10.8

NIE Networks may rely upon and enforce the terms of Clause 10.7 against You. The
third party rights of NIE Networks in this Clause 10.8 may only be enforced by NIE
Networks subject to and in accordance with the provisions of the Contracts (Rights of
Third Parties) Act 1999. Notwithstanding any other provision of this Agreement, this
Agreement may be amended without the consent of any third party and section 2(1) of
the Contracts (Rights of Third Parties Act) 1999 shall not apply to this Agreement.

10.9

Any Relevant Act or Omission which causes physical damage to Your Plant,
Apparatus or other of Your property, shall, for the purposes of determining the TSO’s
liability under this Agreement, constitute an act or omission of the TSO in breach of
this Agreement provided that the liability of the TSO under this Agreement, in respect
of such act or omission of NIE Networks, shall not exceed the monetary cap referred
to in clause 10.3.
Forseeability

10.10 For the avoidance of doubt and for the purpose of determining the Your liability under
this Agreement, any liability of the TSO (in respect of any of Your acts or omissions
in breach of this Agreement that cause physical damage to the Plant, Apparatus or
other property of NIE Networks) to NIE Networks under the Transmission Interface
Arrangements will be a reasonably foreseeable consequence of a breach of this
Agreement by You in respect of which the TSO will be entitled to recover damages
from You provided that Your liability under this Agreement in respect of such act or
omission, shall not exceed the monetary cap referred to clause 10.3
Tortious waiver
10.11 The TSO shall obtain from NIE Networks a waiver in favour of (and enforceable by)
You in respect of any claim NIE Networks may have in negligence, other tort, or
otherwise howsoever against You in respect of any act or omission by You in relation
to the subject matter of this Agreement and the TSO shall ensure that such waiver
includes agreement by NIE Networks not to pursue such claim: provided that the TSO
need not obtain NIE Networks’ waiver of any claim NIE Networks may have against
You under any contract to which You and NIE Networks are (from time to time) party
or in respect of fraudulent misrepresentation or death or personal injury resulting from
Your negligence.
Exclusive Remedies
10.12 The rights and remedies provided by this Agreement to the Parties are exclusive and
not cumulative and exclude and are in place of all substantive (but not procedural)
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rights or remedies express or implied and provided by common law or statute in
respect of the subject matter of this Agreement, including without limitation any
rights either Party may possess in tort which shall include without limitation actions
brought in negligence and/or nuisance. Accordingly, each of the Parties hereby waives
to the fullest extent possible all such rights and remedies provided by common law or
statute, and releases the Party Liable to the same extent from all duties, liabilities,
responsibilities or obligations provided by common law or statute in respect of the
matters dealt with in this Agreement and undertakes not to enforce any of the same
except as expressly provided herein
Precedence of provisions
10.13 Save as otherwise expressly provided in this Agreement, this clause 10 insofar as it
excludes or limits liability shall override any other provision of this Agreement,
provided that nothing in this clause 10 shall exclude or restrict or otherwise prejudice
or affect any of the rights, powers, duties and obligations of either Party which are
conferred or created by the Order, the TSO Licence or any other applicable Laws, or
the rights, powers, duties and obligations of the Authority or the Department of
Enterprise, Trade and Investment, Secretary of State under the Order, the TSO
Licence or otherwise howsoever.
Benefit held as trustee and agent
10.14 Each Party agrees that the other Party holds the benefit of sub-clauses 10.1 to 10.11
inclusive for itself and as trustee and agent for its officers, employees and agents.
Savings
10.15 Each of the sub-clauses of this clause 10 shall be construed as a separate and
severable term and shall remain in force notwithstanding termination of this
Agreement.
11.

Events of Default and De-Energisation
Your Events of Default

11.1

The following shall be events of default by You:11.1.1

a breach of this Agreement to which clause 12 applies and which becomes
an event of default pursuant to the provisions of clause 12.6; or

11.1.2

an order of the High Court is made or an effective resolution passed for
Your insolvent winding up or dissolution; or

11.1.3

a receiver which expression shall include an administrative receiver within
the . meaning of Article 5(1) of the Insolvency (Northern Ireland) Order
1989 of the whole or any material part of Your assets or undertaking is
appointed; or

11.1.4

an administration order under Article 21 of the Insolvency (Northern
Ireland) Order 1989 is made or if a voluntary arrangement is proposed
under Article 14 of that Order;
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(and, in the case of the occurrence of any of the events of default set out in
clauses 11.1.3 and 11.1.4 within 28 days of his appointment the liquidator,
receiver, administrative receiver, administrator, nominee or other similar
officer has not provided to the TSO a guarantee of future performance by
You of this Agreement in such form and amount as the TSO may
reasonably require)
11.1.5

You enter into any scheme of arrangement (other than for the purpose of
reconstruction or amalgamation upon terms and within such period as may
previously have been approved in writing by the Authority); or

11.1.6

You are unable to pay Your debts within the meaning of Article 103(1) or
(2) of the Insolvency (Northern Ireland) Order 1989, save that such sections
shall have effect as if for £750 there was inserted £10,000 (and You shall
not be deemed to be unable to pay Your debts if any demand for payment is
being contested in good faith by You with recourse to all appropriate
measures and procedures).

11.2

Where an event of default has taken place in relation to You as set out in clause 11.1,
and provided that at the time the relevant failure specified in clause 11.1.1 is still
continuing or the circumstances referred to in sub-clauses 11.1.2 to 11.1.6 still exist as
appropriate the TSO may on giving 48 hours’ notice specifying the relevant event of
default instruct NIE Networks to De-Energise the relevant Point of Connection
provided that prior to such De-Energisation You may refer the matter to the Disputes
Resolution Procedure pursuant to clause 5 in which case the rights of the TSO under
this clause 11.2 in respect of the relevant event of default shall be suspended until the
final determination of the matter under clause 5. If the matter is finally determined in
favour of the TSO, the TSO may forthwith instruct NIE Networks to De-Energise the
relevant Point of Connection.

12.

Other Breaches of the Agreement and the Grid Code (Not Amounting to Events
of Default) and De-Energisation
Your Breach Causing Material Adverse Effect

12.1

If You shall be in breach of the provisions of this Agreement (in circumstances which
do not amount to an event of default under clause 11) and such breach causes or can
reasonably be expected to cause a material adverse effect on the business, operations
or financial position of the TSO or NIE Networks, then the TSO may:12.1.1

where the breach is capable of remedy, give written notice to You
specifying in reasonable detail the nature of the breach and requiring You
within 28 days after receipt of such notice or within any longer period
agreed between the TSO and You (the agreement of the TSO not to be
unreasonably withheld or delayed) to remedy the breach; or

12.1.2

where the breach is incapable of remedy, give written notice to You
specifying in reasonable detail the nature of the breach and the reasons that
the breach is incapable of remedy and requiring You within 5 Business
Days after receipt of such notice to undertake to the TSO not to repeat the
breach.
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Discussion of Breach of Grid Code
12.2

Whenever the TSO serves a notice on You pursuant to clause 12.1 in relation to a
breach of the Grid Code, the TSO and You shall discuss in good faith and without
delay the nature of the breach and each shall use all appropriate procedures available
to them under the Grid Code in an attempt to establish as quickly as reasonably
practicable a mutually acceptable way of ensuring future compliance by You with the
relevant provision of the Grid Code.
Consequence of Your Breach

12.3

Without prejudice to the provisions of clause 12.5, if the You fail to comply with the
terms of any valid notice served on You by the TSO in accordance with clause 12.1.1
or You repeat a breach which is or has been the subject of a notice given under clause
12.1.2 or You are in breach of any undertaking given in accordance with clause 12.1.2
and such breach causes or can be reasonably expected to cause a material adverse
effect on the business, operations or financial position of the TSO or NIE Networks,
the TSO may in its discretion either:12.3.1

instruct NIE Networks to De-Energise the relevant Point of Connection
upon the expiry of at least 48 hours’ prior written notice to You, provided
that at the time of expiry of such notice the breach concerned remains
unremedied and that neither Party has refereed the matter to be resolved
pursuant to clause 5, in which event the TSO may De-Energise forthwith
following the final determination of the Disputes Resolution Procedure in
the TSO’s favour; or

12.3.2

serve a notice (a “Mandatory Notice”) on You (with a copy sent to the
Authority), requiring You to operate in a way that the TSO reasonably
believes will be in compliance with the provisions of this Agreement and of
the Grid Code and refer the matter to be resolved pursuant to the Dispute
Resolution Procedure under clause 5 and until such time as the dispute has
been settled, You shall comply with the terms of the notice.

Breach of Order of Authority
12.4

If the Authority makes a final order or a confirmed provisional order (as defined in the
Order) against You in respect of non-compliance with the Grid Code, with which
order You continue to fail to comply, the TSO may instruct NIE Networks to DeEnergise the relevant Point of Connection upon the expiry of at least 12 hours’ prior
written notice to You, provided that at the time of expiry of such notice the failure
concerned is continuing.
Breach or Potential Breach of TSO Licence

12.5

If a breach of the nature referred to in clause 12.1 continues to the extent that it places
or is likely to place the TSO in breach of the TSO Licence, the TSO may De-Energise
the relevant Point of Connection upon the expiry of at least 12 hours’ prior written
notice to You provided that at the time of expiry of such notice the breach concerned
remains unremedied.
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Breach Unremedied 6 Months After De-Energisation
12.6

If a breach of this Agreement or the Grid Code which led to any De-Energisation
pursuant to this clause 12 remains unremedied at the expiry of at least 6 months after
the date of such De-Energisation, such breach shall become an event of default under
clause 11.1 (and the TSO shall give notice thereof to You in writing) provided that:12.6.1

all disputes arising out of the subject-matter of this clause 12 which are
referred to the Disputes Resolution Procedure pursuant to clause 5 have
then been finally determined in favour of the TSO; and

12.6.2

any reference to the Authority pursuant to this clause 12 has been finally
determined in favour of the TSO or You have not accepted or proceeded in
good faith to implement any terms settled by the Authority pursuant to a
reference to him as soon as reasonably practicable.

13.

Effective Date

13.1

Other than clauses 3, 4, 5, 8, this clause 13 and clause 14 (which shall come into full
force and effect on the date hereof), this agreement shall become effective at SEM Go
Live.

14.

Interpretation and Definitions

14.1

In this Agreement:
“Authority” means the Northern Ireland Authority for Utility Regulation;
“De-Energisation” and “De Energised” shall have the meaning given to such terms
in Your Connection Agreement;
“Directive” means any present or future directive, request, requirement, instruction,
direction or rule of any Competent Authority (but only, if not having the force of law,
if it is reasonable in all the circumstances for it to be treated as though it had legal
force) and includes any modification, extension or replacement thereof then in force;
“Distribution Code” means the Distribution Code prepared pursuant to the licence to
participate in the transmission of electricity granted to NIE Networks, as from time to
time revised in accordance with the such licence that may incorporate, by reference,
sections of the Grid Code;
“Distribution System” shall have the meaning given to “distribution system” in the
TSO Licence;
“Equipment” shall have the meaning given to “Generator Connection Equipment” as
defined in the Connection Agreement;
“Grid Code” means the Grid Code prepared pursuant to the licence to participate in
the transmission of electricity granted to the TSO, as from time to time revised in
accordance with the such licence;
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“NIE Networks” means Northern Ireland Electricity plc, the operator of the
Distribution System in Northern Ireland;
“Point of Connection” means a point at which Your Equipment connects to the
Distribution System;
“Prudent Operating Practice” means the standard of practice attained by exercising
that degree of skill, diligence, prudence and foresight which could reasonably be
expected from a skilled and experienced operator in the same type of undertaking
under the same or similar conditions;
“Relevant Act or Omission” means any act or omission by NIE Networks that is a
breach of a Relevant Agreement;
“Relevant Agreement” means, any agreement for connection to and/or use of the
Distribution System to which NIE Networks is party, and/or the Transmission
Interface Arrangements;
“SEM Go Live” means the time and date designated as such by the Authority for the
purpose of licences granted under the Order, being the commencement date for a
number of matters including the Single Electricity Market (as such term is defined in
the Grid Code);
“SONI Connection Equipment” means any SONI equipment associated with the
Point of Connection;
“Transmission Interface Arrangements” means the Transmission Interface
Arrangements prepared by NIE Networks and the TSO pursuant to the NIE Networks’
licence to participate in the transmission of electricity and the TSO Licence;
14.2

In this Agreement, unless the context requires otherwise, any reference to the Grid
Code or any section, appendix, schedule or provision of the Grid Code shall be
construed at the particular time as including a reference to the Grid Code or the
relevant section, appendix, schedule or provision as it may have been amended or
substituted from time to time.

14.3

Capitalised words and phrases which are defined in the Grid Code and which are not
otherwise defined in this Agreement shall have the meanings given to them in the
Grid Code.

14.4

Any reference in this Agreement to a statute, statutory instrument, order in council,
Directive, regulation, order or other enactment shall be construed as a reference to
such statute, statutory instrument, order in council, Directive, regulation, order or
other enactment as modified, amended or re-enacted from time to time.

14.5

Any reference in this Agreement to another agreement shall be construed as a
reference to that other agreement as amended, varied, supplemented or novated from
time to time.

14.6

Clause headings are inserted for ease of reference only.
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IN WITNESS WHEREOF the duly authorised representatives of the Parties have executed
and delivered this agreement as of the date first above written
SIGNED

)
)

for and on behalf of

)
)

SONI Limited (the TSO)

)

SIGNED

)
)

for and on behalf of

)

Signature

)
the Distribution Connected User

)

Signature

Name
Company No
Address
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Information required by SONI from NIE Networks to develop
transmission use of system tariff

The table below sets out the information to be provided on an annual basis by NIE Networks
to SONI to allow SONI to update its transmission use of system tariff.
Data Item

Date required

Data Description

Half hour data for T101 – Profile data from NIE Networks for tariffs
T303 categories
T101 –T303

End of April

Profile data for profiles 1-4 Profile data from NIE Networks for profiles
and two unmetered classes
1-4 and a profile for the off peak usage.

End of April

Half hour data for T035

Profile data from NIE Networks for tariff End of April
T035

Asset Costs, Life, additions Updated transmission asset costs, life End of April
and Removals
expectancy additions and removals for use
in TUoS. Updated NCAP model to reflect
above additions/removals
OPEX Costs

1. Load related operating costs (O&M)

End of April

2. Overheads allocated to Network (indirect
costs)
3. Overheads allocated to overall users
Transmission rates cost

Schedule 5

Annual cost of Ground
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Functional Specification

1

Introduction

1.1

This schedule specifies the information which shall be provided by SONI to NIE
Networks in a Functional Specification in respect of each project which is ready for
NIE Networks' detailed design development.

1.2

Terms which are in bold type and capitalised shall be interpreted according to the
definition in Section U of the TIA or the Grid Code.

2

Information to be contained in all Functional Specifications

2.1

All Functional Specifications submitted by SONI to NIE Networks pursuant to
Section C, sub-paragraph 10.1, shall contain the following project information, in
each case where relevant:
(a)

an outline design for the project including proposed connection route and
points of connection;

(b)

an indicative programme for the project including a schedule of key
milestones;

(c)

single line diagrams;

(d)

rating of plant, cables and overhead lines;

(e)

design fault ratings;

(f)

protection, control and communication requirements; and

(g)

relevant safety and CDM information.
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Design Specification

1

Introduction

1.1

This schedule specifies the information which shall be provided by NIE Networks to
SONI in a Design Specification in respect of each project for which NIE Networks
has received a Functional Specification.

1.2

Terms which are in bold type and capitalised shall be interpreted according to the
definition in Section U of the TIA or the Grid Code.

2

Information to be contained in all Design Specifications

2.1

All Design Specifications submitted by NIE Networks to SONI pursuant to Section
C, sub-paragraph 11.1 or Section D paragraph 11.1, shall contain the following
project information, in each case where relevant:
(a)

confirmation of the outline design for the project including proposed
underground cable routes, overhead line support positions, overhead line
support types and substation layouts;

(b)

estimated project costs;

(c)

an indicative programme for the project including a schedule of key
milestones;

(d)

confirmation of ratings of plant, cables and overhead lines;

(e)

confirmation of design fault ratings;

(f)

protection, control and communication proposals; and

(g)

relevant safety and CDM information.
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Transmission Project Instruction

1

Introduction

1.1

This schedule specifies the information which shall be provided by SONI to NIE
Networks in a Transmission Project Instruction in respect of each project which is
ready for delivery.

2

Information to be contained in all Transmission Construction Plans

2.1

All Transmission Project Instructions submitted by SONI to NIE Networks pursuant
to Section C, sub-paragraph 12.1 shall contain the following project information, in
each case where relevant:
(a)

confirmation of the proposal set out in the relevant Design Specification;

(b)

confirmation of project planning approval and associated conditions;

(c)

confirmation of all wayleaves, easements, leases and land acquisitions
required specifying those obtained by voluntary or compulsory acquisition and
those yet to be obtained by voluntary or compulsory acquisition;

(d)

approved project cost; and

(e)

relevant safety and CDM information.
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Contestable Offer Specific Requirements

1

Contestable Offer Specific Requirements:

1.1

The Contestable Offer Specific Requirements means the requirements on the
relevant User as set out in paragraphs 1.2 and 1.3 of this schedule 9.

1.2

The requirements of this paragraph 1.2 are legally binding requirements on the
relevant User to:
1.2.1

enter into a Standard Adoption Agreement with NIE Networks;

1.2.2

accept changes to the connection charges payable by the User resulting
(pursuant to the relevant Contestable Offer) from any increased costs to NIE
Networks in performing:
1.2.2.1 Non-Contestable Works; or
1.2.2.2 any other obligations pursuant to NIE Networks' Construction
Agreement with SONI
in respect of the relevant New Connection and arising by reason of actions or
inactions of the User (or any ICP or other contractor of the User) in relation
to the User's obligations pursuant to the relevant Contestable Offer
(including, but not limited to, delays in performing Contestable Works and
amendments to the Design Specification in respect of the Contestable
Works);

1.2.3

acknowledge that the delivery of the Non-Contestable Works is subject to
and conditional upon the User procuring compliance with relevant milestones
for the delivery of the Contestable Works, the Standard Adoption
Agreement with NIE Networks being entered into by the User (and, where
applicable, the User's ICP), User payment of relevant charges under the
Contestable Offer, and the User complying with its obligations (including in
relation to the performance of the Contestable Works) under the Contestable
Offer;

1.2.4

warrant and represent on a continuing basis that no acts or omissions of the
User shall put NIE Networks in breach of any of its obligations under the NIE
Networks' Transmission Licence, this TIA or any applicable laws;

1.2.5

where the Contestable Works require property rights to be obtained, the User
shall apply for, negotiate and obtain such property rights in favour of NIE
Networks in accordance with (and using the template documentation set out
in) specified by NIE Networks;

1.2.6

warrant and represent that it shall perform the Contestable Works:
1.2.6.1 in accordance with the terms of the Contestable Offer and the
Standard Adoption Agreement entered into by the User in relation
to the relevant Contestable Works;
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1.2.6.2 so as to be free from defects, fit for purpose and in accordance with
all manufacturers' warranties;
1.2.6.3 in accordance with all applicable laws, property rights and statutory
consents (and the User shall bear any costs, losses and liabilities
(including fees and disbursements) associated with any change in the
same (arising prior to Adoption by NIE Networks of the relevant
Contestable Works); and
1.2.6.4 in a good and workmanlike manner using equipment and materials of
good quality, using all reasonable skill and care, and in any event in
accordance with Good Industry Practice;
1.2.7

design the Contestable Works using all reasonable skill and care, and in any
event in accordance with Good Industry Practice and ensure that all designs
in respect of the Contestable Works are fit for purpose;

1.2.8

be fully responsible for the Contestable Works and any section of such
Works;

1.2.9

allow NIE Networks access at all reasonable times to all places where the
Contestable Works are to be, are being, or have been carried out for the
purpose of inspecting the Contestable Works (and all materials used or
intended for use in the Contestable Works) as reasonably required in order
for NIE Networks to comply with its obligations pursuant to the TIA and any
relevant Construction Agreement;

1.2.10 from the date of acceptance of the Contestable Offer until the expiry of the
period of 3 years immediately following the Adoption by NIE Networks of the
relevant Contestable Works, effect and maintain public liability insurance
and employers liability insurance to a minimum level of not less than
[£10,000,000] per event; and
1.2.11 grant to NIE Networks appropriate third party rights in respect of the
enforcement of those terms of the Contestable Offer in respect of which NIE
Networks reasonably requires recourse against the relevant User in order to
protect NIE Network's position under any Construction Agreement, the TIA or
any other relevant obligation on NIE Networks.
1.3

The requirements of this paragraph 1.3 are legally binding provisions that state:
1.3.1

in the case of the relevant User's:
1.3.1.1 failure to meet a milestone in respect of the Contestable Works,
1.3.1.2 failure to undertake (or procure the undertaking) of the Contestable
Works in accordance with the Contestable Offer, or
1.3.1.3 other failure to comply with the terms of its Contestable Offer
such costs recoverable by SONI shall include without limitation any
compensation payable to NIE Networks pursuant to SONI's relevant
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Construction Agreement with NIE Networks and pursuant to the TIA in
respect of costs suffered by NIE Networks as a result of the relevant User 's
failure;
and
1.3.2

Schedule 9

where the User fails to achieve a milestone in accordance with its Contestable
Offer, SONI shall suffer no liability to the User for failing to perform or
procure any milestone in respect of works for which SONI is responsible
pursuant to the Contestable Offer by the applicable milestone date as a result
of the User's failure to achieve the User milestone.
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